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Republic of the Philippines 

PHILIPPINE PUBLIC SAFETY COLLEGE 

  SPECIAL BIDS AND AWARDS COMMITTEE 1 
4FAl-Fer Building 505 EDSA corner Col. Bonny Serrano Ave., Quezon City 

INVITATION TO BID  

 

CONSTRUCTION OF TWO (2) STOREY  

TWO   HUNDRED (200) CAPACITY DORMITORY WITH  ROOF DECK AT THE  

NATIONAL  POLICE COLLEGE (NPC) PAMPANGA 

 

PPSC SBAC1 IB NO. 004 (I) 2019 

 

1. The Philippine Public Safety College (PPSC) through the National Expenditure Program 
(NEP) FY2019  intends the conduct of Early Procurement (short of award) as per DBM 

Circular Letter No.2018-8 and apply the sum indicated below being the  Approved Budget 

for the Contract (ABC), to payments under the contract for the CONSTRUCTION OF 

TWO (2) STOREY TWO   HUNDRED (200) CAPACITY DORMITORY WITH ROOF 

DECK AT THE NATIONAL POLICE COLLEGE (NPC) PAMPANGA; 
 

Bids received in excess of the ABC shall be automatically rejected at bid opening.  
 

Items Location ABC 

CONSTRUCTION OF TWO (2) 

STOREY TWO   HUNDRED (200) 

CAPACITY DORMITORY WITH 

ROOF DECK AT THE NATIONAL 

POLICE COLLEGE (NPC) 

PAMPANGA 

RTC 3 Compound, Sto. 

Nino, Magalang, 

Pampanga 

 

PhP30,900,000.00 

 

2. The PPSC invites bids for the procurement of the above-mentioned project. 

Completion of works shall be within Two Hundred Forty (240) Calendar Days. Bidders 

should have completed a contract similar to the Project. The description of an eligible 

bidder is contained in the Bidding Documents, particularly in Section II of the 

Instructions to Bidders. 

 

3. Bidding will be conducted through open competitive bidding procedures using a non-

discretionary “pass/fail” criterion as specified in the Revised Implementing Rules and 
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Regulations (RIRR) of Republic Act (RA) 9184, otherwise known as the “Government 

Procurement Reform Act”. Bidding is restricted to Filipino citizens/sole 

proprietorships, partnerships, or organizations with at least seventy-five (75%) 

interest or outstanding capital stock belonging to citizens of the Philippines. 

 

4. Interested bidders may obtain further information from the PPSC SBAC Secretariat 

Office 4F ALFER Building 505 EDSA corner Col. Bonny Serrano Avenue, Quezon 

City and inspect the Bidding Documents at the address given below from 8:00 a.m. – 
4:00 p.m., Monday – Friday.  

 

5. A complete set of Bidding Documents may be purchased by interested Bidders on 

January 30, 2018 – February 19, 2019 from the address below and upon payment of a 

non-refundable fee for the Bidding Documents in the amount of Twenty-Five 

Thousand Pesos (PhP25,000.00). 

 

It may also be downloaded free of charge from the website of the Philippine 

Government Electronic Procurement System (PhilGEPS) and the website of the 

Procuring Entity, provided that Bidders shall pay the nonrefundable fee for the 

Bidding Documents not later than the submission of their bids. 

 

6. The PPSC SBAC2 will hold a Pre-Bid Conference on February 07, 2019 @ 10AM at 

the PPSC Conference Room 3F Al-Fer Building 505 EDSA, Quezon City which shall 

be open to prospective bidders. 

7. Bids must be duly received by the SBAC Secretariat at the PPSC Conference Room 
3F Al-Fer Building 505 EDSA, Quezon City on or before February 19, 2019 @ 9AM.  
All Bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 18. Bid opening shall be on February 19, 2019 @ 
9:30AM, 3F Al-Fer Building 505 EDSA corner Bonny Serrano Avenue, Quezon City.   
Bids will be opened in the presence of the Bidders’ representatives who choose to 

attend at the address below. Late bids shall not be accepted. 

 
8. The PPSC SBAC 2 reserves the right to accept or reject any bid, to annul the bidding 

process, and to reject all bids at any time prior to contract award, without thereby 

incurring any liability to the affected bidder or bidders. 

 
9. For further information, please refer to: 

ROLANDO J. GARCIA  

 Head, PPSC SBAC2 Secretariat 

4F Al-Fer Building 505 EDSA corner Col. Bonny Serrano Avenue, Quezon City 

rolandojgarcia@gmail.com Tel. No. 697-8124 www.ppsc.gov.ph 

                                                                    

                            JOSE F. BERNABE, MPSA  

                                                         Chairman, PPSC SBAC1

mailto:rolandojgarcia@gmail.com
http://www.ppsc.gov.ph/
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General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS, invites bids for the construction of 

Works, as described in Section VI. Specifications 

1.2. The name, identification, and number of lots specific to this bidding are 

provided in the BDS. The contracting strategy and basis of evaluation of lots is 

described in ITB Clause 27. 

1.3. The successful Bidder will be expected to complete the Works by the intended 

completion date specified in SCC Clause 1.16. 

2. Source of Funds 

 The Procuring Entity has a budget or received funds from the Funding Source named 

in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the 

funds received for the Project, as defined in the BDS, to cover eligible payments under 

the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, and Coercive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders 

and contractors, shall observe the highest standard of ethics during the 

procurement and execution of the contract.  In pursuance of this policy, the 

Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as 

follows:  

(i) "corrupt practice" means behavior on the part of officials in the 

public or private sectors by which they improperly and 

unlawfully enrich themselves, others, or induce others to do so, 

by misusing the position in which they are placed, and includes 

the offering, giving, receiving, or soliciting of anything of value 

to influence the action of any such official in the procurement 

process or in contract execution; entering, on behalf of the 

Procuring Entity, into any contract or transaction manifestly and 

grossly disadvantageous to the same, whether or not the public 

officer profited or will profit thereby, and similar acts as 

provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in order 

to influence a procurement process or the execution of a contract 

to the detriment of the Procuring Entity, and includes collusive 

practices among Bidders (prior to or after Bid submission) 

designed to establish bid prices at artificial, non-competitive 

levels and to deprive the Procuring Entity of the benefits of free 

and open competition; 
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(iii) “collusive practices” means a scheme or arrangement between 

two or more Bidders, with or without the knowledge of the 

Procuring Entity, designed to establish bid prices at artificial, 

non-competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, 

directly or indirectly, persons, or their property to influence their 

participation in a procurement process, or affect the execution of  

a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or concealing 

of evidence material to an administrative proceedings or 

investigation or making false statements to investigators in 

order to materially impede an administrative proceedings 

or investigation of the Procuring Entity or any foreign 

government/foreign or international financing institution 

into allegations of a corrupt, fraudulent, coercive or 

collusive practice; and/or threatening, harassing or 

intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the administrative 

proceedings or investigation or from pursuing such 

proceedings or investigation; or 

(bb)  acts intended to materially impede the exercise of the 

inspection and audit rights of the Procuring Entity or any 

foreign government/foreign or international financing 

institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices 

in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period of 

time, to be awarded Contract funded by the Funding Source if it at any 

time determines that the firm has engaged in corrupt or fraudulent 

practices in competing or, or in executing, a Contract funded by the 

Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, 

administrative, and/or criminal penalties available under the applicable laws on 

individuals and organizations deemed to be involved in any of the practices 

mentioned in ITB Clause 3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to 

inspect and audit records and accounts of a contractor in the bidding for and 

performance of a contract themselves or through independent auditors as 

reflected in the GCC Clause 34. 
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4. Conflict of Interest 

4.1 All Bidders found to have conflicting interests shall be disqualified to participate in 

the procurement at hand, without prejudice to the imposition of appropriate 

administrative, civil, and criminal sanctions. A Bidder may be considered to have 

conflicting interests with another Bidder in any of the events described in 

paragraphs (a) through (c) and a general conflict of interest in any of the 

circumstances set out in paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from 

any other Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder for 

purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts 

them in a position to have access to information about or influence on 

the bid of another Bidder or influence the decisions of the Procuring 

Entity regarding this bidding process;   

(e) A Bidder submits more than one bid in this bidding process. However, 

this does not limit the participation of subcontractors in more than one 

bid;  

(f) A Bidder who participated as a consultant in the preparation of the 

design or technical specifications of the goods and related services that 

are the subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 

organizations which are engaged in consulting services for the 

preparation related to procurement for or implementation of the project, 

if the personnel would be involved in any capacity on the same project.  

4.2 In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents 

shall be accompanied by a sworn affidavit of the Bidder that it is not related to 

the Head of the Procuring Entity (HoPE), members of the Bids and Awards 

Committee (BAC), members of the Technical Working Group (TWG), 

members of the BAC Secretariat, the head of the Project Management Office 

(PMO) or the end-user unit, and the project consultants, by consanguinity or 

affinity up to the third civil degree. On the part of the Bidder, this Clause shall 

apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the 

Bidder himself; 

(b) If the Bidder is a partnership, to all its officers and members; 
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(c) If the Bidder is a corporation, to all its officers, directors, and 

controlling stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and 

controlling shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), 

(b), (c) or (d) of this Clause shall correspondingly apply to each 

of the members of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this Clause 

will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders 

5.1 Unless otherwise indicated in the BDS, the following persons shall be eligible 

to participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of 

which at least seventy five percent (75%) of the interest belongs to 

citizens of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of 

which at least seventy five percent (75%) of the outstanding capital stock 

belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or 

more persons/entities that intend to be jointly and severally responsible 

or liable for a particular contract: Provided, however, that, in accordance 

with Letter of Instructions No. 630, Filipino ownership or interest of the 

joint venture concerned shall be at least seventy five percent (75%): 

Provided, further, that joint ventures in which Filipino ownership or 

interest is less than seventy five percent (75%) may be eligible where 

the structures to be built require the application of techniques and/or 

technologies which are not adequately possessed by a person/entity 

meeting the seventy five percent (75%) Filipino ownership requirement: 

Provided, finally, that in the latter case, Filipino ownership or interest 

shall not be less than twenty five percent (25%). For this purpose, 

Filipino ownership or interest shall be based on the contributions of each 

of the members of the joint venture as specified in their JVA. 

5.2 The Procuring Entity may also invite foreign bidders when provided for under 

any Treaty or International or Executive Agreement as specified in the BDS.  

5.3 Government owned or controlled corporations (GOCCs) may be eligible to 

participate only if they can establish that they (a) are legally and financially 
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autonomous, (b) operate under commercial law, and (c) are not attached 

agencies of the Procuring Entity. 

5.4 (a)  The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the Philippine Statistics Authority (PSA) consumer price index.  

However, contractors under Small A and Small B categories without similar 

experience on the contract to be bid may be allowed to bid if the cost of such 

contract is not more than the Allowable Range of Contract Cost (ARCC) of 

their registration based on the guidelines as prescribed by the PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the 

BDS.   

5.5 The Bidder must submit a computation of its Net Financial Contracting 

Capacity (NFCC), which must be at least equal to the ABC to be bid, calculated 

as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of 

all outstanding or uncompleted portions of the projects under ongoing 

contracts, including awarded contracts yet to be started coinciding with the 

contract for this Project. 

 

The values of the domestic bidder’s current assets and current liabilities shall 

be based on the latest Audited Financial Statements (AFS) submitted to the 

BIR. 

 

For purposes of computing the foreign bidders’ NFCC, the value of the current 

assets and current liabilities shall be based on their audited financial statements 

prepared in accordance with international financial reporting standards. 

 

6. Bidder’s Responsibilities  

6.1 The Bidder or its duly authorized representative shall submit a sworn statement 

in the form prescribed in Section IX. Bidding Forms as required in ITB Clause 

12.1(b)(iii). 

6.2         The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   

Documents; 

(b) Having acknowledged all conditions, local or otherwise, 

affecting the implementation of the contract; 
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(c) Having made an estimate of the facilities available and needed 

for the contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4 

(e) Ensuring that it is not “blacklisted” or barred from bidding by 

the GoP or any of its agencies, offices, corporations, or LGUs, 

including foreign government/foreign or international financing 

institution whose blacklisting rules have been recognized by the 

GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of 

the bidding requirements is an authentic copy of the original, 

complete, and all statements and information provided 

 therein are true and correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to 

verify all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative 

of the Bidder, and granted full power and authority to do, execute 

and perform any and all acts necessary to participate, submit the 

bid, and to sign and execute the ensuing contract, accompanied 

by the duly notarized Special Power of Attorney, 

Board/Partnership Resolution, or Secretary’s Certificate, 

whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 

9184 and its IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of 

procurement of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of    

work, safety and health and other prevailing conditions of 

work as established by national laws, rules and 

regulations; or collective bargaining agreement; or 

arbitration award, if and when applicable. 

In case there is a finding by the Procuring Entity or the 

DOLE of underpayment or non-payment of workers’ 

wage and wage-related benefits, bidder agrees that the 

performance security or portion of the contract amount 

shall be withheld in favor of the complaining workers 

pursuant to appropriate provisions of Republic Act No. 

9184 without prejudice to the institution of appropriate 

actions under the Labor Code, as amended, and other 

social legislations. 
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(ii) Comply with occupational safety and health standards 

and to correct deficiencies, if any.  

In case of imminent danger, injury or death of the worker, bidder 

undertakes to suspend contract implementation pending 

clearance to proceed from the DOLE Regional Office and to 

comply with Work Stoppage Order; and 

(iii)    Inform the workers of their conditions of work,   labor 

clauses under the contract specifying wages, hours of 

work and other benefits under prevailing national laws, 

rules and regulations; or collective bargaining 

agreement; or arbitration award, if and when applicable, 

through posting in two (2) conspicuous places in the 

establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any 

commission, amount, fee, or any form of consideration, 

pecuniary or otherwise, to any person or official, personnel or 

representative of the; 

Failure to observe any of the above responsibilities shall be at the risk 

of the Bidder concerned. 

6.3 The Bidder, by the act of submitting its bid, shall be deemed to have 

inspected the site, determined the general characteristics of the contract 

works and the conditions for this Project and examine all instructions, 

forms, terms, and project requirements in the Bidding Documents.   

6.4 It shall be the sole responsibility of the prospective bidder to determine 

and to satisfy itself by such means as it considers necessary or desirable 

as to all matters pertaining to this Project, including: (a) the location and 

the nature of the contract, project, or work; (b) climatic conditions; (c) 

transportation facilities; (c) nature and condition of the terrain, 

geological conditions at the site communication facilities, requirements, 

location and availability of construction aggregates and other materials, 

labor, water, electric power and access roads; and (d) other factors that 

may affect the cost, duration and execution or implementation of the 

contract, project, or work. 

6.5 The Procuring Entity shall not assume any responsibility regarding 

erroneous interpretations or conclusions by the prospective or eligible 

bidder out of the data furnished by the procuring entity.  However, the 

Procuring Entity shall ensure that all information in the Bidding 

Documents, including supplemental/bid bulletins issued are correct and 

consistent. 

6.6 Before submitting their bids, the Bidders are deemed to have become  

familiar with all existing laws, decrees, ordinances, acts and regulations 

of the Philippines which may affect the contract in any way. 
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6.7 The Bidder shall bear all costs associated with the preparation and 

submission of his bid, and the Procuring Entity will in no case be 

responsible or liable for those costs, regardless of the conduct or outcome 

of the bidding process.  

6.8 The Bidder should note that the Procuring Entity will accept bids only 

from those that have paid the applicable fee for the Bidding Documents 

at the office indicated in the Invitation to Bid.  

7. Origin of Goods and Services 

There is no restriction on the origin of Goods or Contracting of works or Services other 

than those prohibited by a decision of the United Nations Security Council taken under 

Chapter VII of the Charter of the United Nations.  

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of 

the Works to an extent as may be approved by the Procuring Entity and stated 

in the BDS.  However, subcontracting of any portion shall not relieve the Bidder 

from any liability or obligation that may arise from the contract for this Project. 

8.2. Subcontractors must submit the documentary requirements under ITB Clause 

12 and comply with the eligibility criteria specified in the BDS. In the event that 

any subcontractor is found by the Procuring Entity to be ineligible, the 

subcontracting of such portion of the Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Works will 

be subcontracted at any stage of the bidding process or during contract 

implementation.   If the Bidder opts to disclose the name of the subcontractor 

during bid submission, the Bidder shall include the required documents as part 

of the technical component of its bid. 

Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue 

and on the date indicated therein, to clarify and address the Bidders’ questions 

on the technical and financial components of this Project.  

(b)  The pre-bid conference shall be held at least twelve (12) calendar days 

before the deadline for the submission and receipt of bids. If the Procuring 

Entity determines that, by reason of the method, nature, or complexity of the 

contract to be bid, or when international participation will be more 

advantageous to the GOP, a longer period for the preparation of bids is 

necessary, the pre-bid conference shall be held at least thirty (30) calendar days 

before the deadline for the submission and receipt of bids, as specified in the 

BDS. 
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9.2. Bidders are encouraged to attend the pre-bid conference to ensure that they fully 

understand the Procuring Entity’s requirements.  Non-attendance of the Bidder 

will in no way prejudice its bid; however, the Bidder is expected to know the 

changes and/or amendments to the Bidding Documents as recorded in the 

minutes of the pre-bid conference and the Supplemental/Bid Bulletin.  

9.3. Any statement made at the pre-bid conference shall not modify the terms of the 

Bidding Documents unless such statement is specifically identified in writing 

as an amendment thereto and issued as a Supplemental/Bid Bulletin. 

10. Clarification and Amendment of Bidding Documents 

10.1. Bidders who have purchased the Bidding Documents may request for 

clarification(s) on any part of the Bidding Documents or for an interpretation. 

Such a request must be in writing and submitted to the Procuring Entity at the 

address indicated in the BDS at least ten (10) calendar days before the deadline 

set for the submission and receipt of bids.   

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid 

Bulletin, to be made available to all those who have properly secured the 

Bidding Documents, at least seven (7) calendar days before the deadline for the 

submission and receipt of Bids. 

10.3. Supplemental/Bid Bulletins may be issued upon the Procuring Entity’s initiative 

for purposes of clarifying or modifying any provision of the Bidding Documents 

not later than seven (7) calendar days before the deadline for the submission and 

receipt of bids.  Any modification to the Bidding Documents shall be identified 

as an amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted on the 

Philippine Government Electronic Procurement System (PhilGEPS) and the 

website of the Procuring Entity concerned, if available. Unless, otherwise 

provided in the BDS, it shall be the responsibility of all Bidders who secure the 

Bidding Documents to inquire and secure Supplemental/Bid Bulletins that may 

be issued by the SBAC. However, Bidders who have submitted bids before the 

issuance of the Supplemental/Bid Bulletin must be informed and allowed to 

modify or withdraw their bids in accordance with ITB Clause 23.  

Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 

submitted to the SBAC must be in English. If the eligibility requirements or statements, 

the bids, and all other documents submitted to the BAC are in foreign language other 

than English, it must be accompanied by a translation of the documents in English. The 

documents shall be translated by the relevant foreign government agency, the foreign 

government agency authorized to translate documents, or a registered translator in the 

foreign bidder’s country; and shall be authenticated by the appropriate Philippine 

foreign service establishment/post or the equivalent office having jurisdiction over the 
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foreign bidder’s affairs in the Philippines. The English translation shall govern, for 

purposes of interpretation of the bid. 

12. Documents Comprising the Bid: Eligibility and Technical 

Components 

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the 

following eligibility and technical documents: 

a) Eligibility Documents –  

Class ñ(A)ò Documents:  

(i) PhilGEPS Certificate of Registration and Membership in 

accordance with Section 8.5.2 of the IRR, except for foreign 

bidders participating in the procurement by a Philippine Foreign 

Service Office or Post, which shall submit their eligibility 

documents under Section 23.1 of the IRR, provided, that the 

winning bidder shall register with the PhilGEPS in accordance 

with Section 37.1.4 of the IRR; 

(ii) Statement of all its ongoing government and private contracts, 

including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to 

be bid; and 

Statement of the Bidder’s SLCC similar to the contract to be bid, 

in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract the 

following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, subcontractor, 

or partner in a JV) and percentage of participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 
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(ii.10)  percentages of planned and actual accomplishments, if 

applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the 

Notice of Award and/or Notice to Proceed, Project Owner’s 

Certificate of Final Acceptance issued by the Owner other than 

the Contractor or the Constructors Performance Evaluation 

System (CPES) Final Rating, which must be at least satisfactory. 

In case of contracts with the private sector, an equivalent 

document shall be submitted; 

(iii) Unless otherwise provided in the BDS, a valid special PCAB 

License in case of joint ventures, and registration for the type and 

cost of the contract for this Project; 

 

(iv) NFCC computation in accordance with ITB Clause 5.5  

Class ñBò Documents 

(v) If applicable, Joint Venture Agreement (JVA) in accordance 

with RA 4566.  

b) Technical Documents –  

(i) Bid security in accordance with ITB Clause 18. If the Bidder 

opts to submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit 

issued by a foreign bank, it shall be accompanied by a 

confirmation from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming 

from the Insurance Commission that the surety or 

insurance company is authorized to issue such 

instruments. 

(ii) Project Requirements which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, 

Project Engineers, Materials Engineers, and Foremen), to 

be assigned to the contract to be bid, with their complete 

qualification and experience data. These personnel must 

meet the required minimum years of experience set in the 

BDS; and 

(ii.3) List of contractor’s major equipment units, which are 

owned, leased, and/or under purchase agreements, 

supported by proof of ownership, certification of 
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availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case 

may be, which must meet the minimum requirements for 

the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the IRR of 

RA 9184 and using the form prescribed in Section IX. Bidding 

Forms. 

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall 

contain the following: 

a) Financial Bid Form in accordance with the form prescribed in Section 

IX. Bidding Forms; and  

b) Any other document related to the financial component of the bid as 

stated in the BDS.  

13.2. (a)      Unless otherwise stated in the BDS, all bids that exceed the ABC shall  

not be accepted. 

(b)   Unless otherwise indicated in the BDS, for foreign-funded procurement, 

a ceiling may be applied to bid prices provided the following conditions 

are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 

accessible website.  If payment of Bidding Documents is required 

by the procuring entity, payment could be made upon the 

submission of bids. 

(ii)  The procuring entity has procedures in place to ensure that the ABC 

is based on recent estimates made by the engineer or the 

responsible unit of the procuring entity and that the estimates are 

based on adequate detailed engineering (in case of the works) and 

reflect the quality, supervision and risk and inflationary factors, as 

well as prevailing market prices, associated with the types of 

works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating 

prices and analyzing bid variances. In the case of infrastructure 

projects, the procuring entity must also have trained quantity 

surveyors. 

(iv)  The procuring entity has established a system to monitor and report 

bid prices relative to ABC and engineer’s/procuring entity’s 

estimate.  
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(v)  The procuring entity has established a monitoring and evaluation 

system for contract implementation to provide a feedback on 

actual costs of goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer 

made by a Bidder in addition or as a substitute to its original bid which may be 

included as part of its original bid or submitted separately therewith for purposes 

of bidding. A bid with options is considered an alternative bid regardless of 

whether said bid proposal is contained in a single envelope or submitted in two 

(2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings 

and specifications.  Unless there is a value engineering clause in the BDS, 

alternative bids shall not be accepted. 

14.3      Each Bidder shall submit only one Bid, either individually or as a partner in a 

JV.  A Bidder who submits or participates in more than one bid (other than as a 

subcontractor if a subcontractor is permitted to participate in more than one bid) 

will cause all the proposals with the Bidder’s participation to be disqualified. 

This shall be without prejudice to any applicable criminal, civil and 

administrative penalties that may be imposed upon the persons and entities 

concerned. 

 

15. Bid Prices 

15.1. The contract shall be for the whole works, as described in ITB Clause 1.1, based 

on the priced Bill of Quantities submitted by the Bidder.  

15.2. The Bidder shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities.  Bids not addressing or providing all of the required items 

in the Bidding Documents including, where applicable, Bill of Quantities, shall 

be considered non-responsive and, thus, automatically disqualified. In this 

regard, where a required item is provided, but no price is indicated, the same 

shall be considered as non-responsive, but specifying a "0" (zero) for the said 

item would mean that it is being offered for free to the Government. 

15.3 All duties, taxes, and other levies payable by the Contractor under the Contract, 

or for any other cause, prior to the deadline for submission of bids, shall be 

included in the rates, prices, and total bid price submitted by the Bidder. 

15.4 All bid prices for the given scope of work in the contract as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as specified 

in GCC Clause 48. Price escalation may be allowed in extraordinary 

circumstances as may be determined by the National Economic and 

Development Authority in accordance with the Civil Code of the Philippines, 
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and upon the recommendation of the Procuring Entity. Furthermore, in cases 

where the cost of the awarded contract is affected by any applicable new laws, 

ordinances, regulations, or other acts of the GOP, promulgated after the date of 

bid opening, a contract price adjustment shall be made or appropriate relief shall 

be applied on a no loss-no gain basis. 

. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Peso unless otherwise provided in 

the BDS. However, for purposes of bid evaluation, bids denominated in foreign 

currencies shall be converted to Philippine currency based on the exchange rate 

prevailing on the day of the Bid Opening: 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for 

purposes of bid evaluation and comparing the bid prices will convert the 

amounts in various currencies in which the bid price is expressed to Philippine 

Pesos at the exchange rate as published in the BSP reference rate bulletin on the 

day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be 

made in Philippine Pesos. 

 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not 

exceed one hundred twenty (120) calendar days from the date of the opening of 

bids.  

17.2. In exceptional circumstances, prior to the expiration of the Bid validity period, 

the Procuring Entity may request Bidders to extend the period of validity of 

their bids. The request and the responses shall be made in writing. The bid 

security described in ITB Clause 18 should also be extended corresponding to 

the extension of the bid validity period at the least. A Bidder may refuse the 

request without forfeiting its bid security, but his bid shall no longer be 

considered for further evaluation and award. A Bidder granting the request shall 

not be required or permitted to modify its bid. 

18. Bid Security 

1.2. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in an amount stated in the BDS, which shall be not less than the 

percentage of the ABC in accordance with the following schedule: 
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Form of Bid Security 

Amount of Bid Security 

(Not less than the  Percentage of 

the ABC) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by LGUs, 

the cashierôs/managerôs check 

may be issued by other banks 

certified by the BSP as authorized 

to issue such financial instrument. 

 

Two percent (2%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

 

For biddings conducted by LGUs, 

the Bank Draft/ Guarantee, or 

irrevocable letter of credit may be 

issued by other banks certified by 

the BSP as authorized to issue 

such financial instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly certified 

by the Insurance Commission as 

authorized to issue such security; 

and/or 

Five percent (5%) 

 

The Bid Securing Declaration mentioned above is an undertaking which states, 

among others, that the Bidder shall enter into contract with the procuring entity 

and furnish the performance security required under ITB Clause 32.2, within 

ten (10) calendar days from receipt of the Notice of Award, and commits to pay 

the corresponding amount as fine, and be suspended for a period of time from 

being qualified to participate in any government procurement activity in the 

event it violates any of the conditions stated therein as provided in the guidelines 

issued by the GPPB. 
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18.1. The bid security should be valid for the period specified in the BDS.  Any bid 

not accompanied by an acceptable bid security shall be rejected by the Procuring 

Entity as non-responsive.   

18.2. No bid securities shall be returned to bidders after the opening of bids and before 

contract signing, except to those that failed or declared as post-disqualified, 

upon submission of a written waiver of their right to file a motion for 

reconsideration and/or protest.  Without prejudice on its forfeiture, bid securities 

shall be returned only after the bidder with the Lowest Calculated and 

Responsive Bid has signed the contract and furnished the performance security, 

but in no case later than the expiration of the bid security validity period 

indicated in ITB Clause 18.1. 

18.3. Upon signing and execution of the contract pursuant to ITB Clause 31, and the 

posting of the performance security pursuant to ITB Clause 322, the successful 

Bidder’s bid security will be discharged, but in no case later than the bid security 

validity period as indicated in the ITB Clause 18.1. 

18.4. The bid security may be forfeited: 

a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in 

ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 

27.3.b); 

(iii) fails to submit the requirements within the prescribed period or 

a finding against their veracity as stated in ITB Clause 28.2;  

(iv) submission of eligibility requirements containing false 

information or falsified documents; 

(v) submission of bids that contain false information or falsified 

documents, or the concealment of such information in the bids 

in order to influence the outcome of eligibility screening or any 

other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another for 

purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into 

contract with the Government without justifiable cause, after the 

Bidder had been adjudged as having submitted the Lowest 

Calculated and Responsive Bid; 

(viii) refusal or failure to post the required performance security 

within the prescribed time; 
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(ix) refusal to clarify or validate in writing its bid during post-

qualification within a period of seven (7) calendar days from 

receipt of the request for clarification; 

(x) any documented attempt by a bidder to unduly influence the 

outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the 

joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 

bidding, such as habitually withdrawing from bidding, 

submitting late Bids or patently insufficient bid, for at least three 

(3) times within a year, except for valid reasons. 

b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 31; or 

(ii) fails to furnish performance security in accordance with ITB 

Clause 32. 

19. Format and Signing of Bids 

19.1. Bidders shall submit their bids through their duly authorized representative 

using the appropriate forms provided in Section IX. Bidding Forms on or before 

the deadline specified in the ITB Clause 21 in two (2) separate sealed bid 

envelopes, and which shall be submitted simultaneously. The first shall contain 

the technical component of the bid, including the eligibility requirements under 

ITB Clause 12.1, and the second shall contain the financial component of the 

bid.  

19.2. Forms as mentioned in ITB Clause 19.1 must be completed without any 

alterations to their format, and no substitute form shall be accepted. All blank 

spaces shall be filled in with the information requested. 

19.3. The Bidder shall prepare and submit an original of the first and second 

envelopes as described in ITB Clauses 12 and 13.  In addition, the Bidder shall 

submit copies of the first and second envelopes. In the event of any 

discrepancy between the original and the copies, the original shall prevail. 

19.4. The bid, except for unamended printed literature, shall be signed, and each and 

every page thereof shall be signed (full signature in blue ink), by the owner or 

his/her duly authorized representative/s. 

19.5. Any interlineations, erasures, or overwriting shall be valid only if they are 

signed or initialed by the owner or his/her duly authorized representative/s. 
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20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their Original Eligibility and Technical Documents in 

One Sealed Envelope marked “ORIGINAL - TECHNICAL COMPONENT” 

together with Copy 1 and Copy 2. 

20.2. The Financial Bid in another sealed envelope marked “ORIGINAL - 

FINANCIAL COMPONENT” together with Copy 1 and Copy 2.  

Both envelopes (Technical Component and Financial Component properly 

sealed and signed) should be contained in a Mother Envelope, name 

indicated near the sealed area & signed, and marked “ORIGINAL BID”.    

20.3. The original and the number of copies of the Bid as indicated in the BDS shall 

be typed or written and shall be signed by the bidder or its duly authorized 

representative/s using indelible blue ink.   

20.4. All envelopes shall: 

a) contain the name of the contract to be bid in capital letters; 

b) bear the name and address of the Bidder in capital letters; 

c) be addressed to the Procuring Entity’s BAC in accordance with ITB 

Clause 10.1; 

d) bear the specific identification of this bidding process indicated in the 

ITB; and 

e) bear a warning “DO NOT OPEN BEFORE…” the date and time for 

the opening of bids, in accordance with ITB Clause 21. 

20.5. If bids are not sealed and marked as required, the Procuring Entity will assume 

no responsibility for the misplacement or premature opening of the bid.  

 

Submission and Opening of Bids 
 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before 

the date and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by 

the Procuring Entity, pursuant to ITB Clause 21, shall be declared ñLateò and shall not 

be accepted by the Procuring Entity. 
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23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the 

modification is received by the Procuring Entity prior to the deadline prescribed 

for submission and receipt of bids. The Bidder shall not be allowed to retrieve 

its original bid, but shall be allowed to submit another bid equally sealed, 

properly identified, linked to its original bid marked as “TECHNICAL 

MODIFICATION” or “FINANCIAL MODIFICATION” and stamped 

“received” by the BAC. Bid modifications received after the applicable deadline 

shall not be considered and shall be returned to the Bidder unopened.   

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been 

submitted, for valid and justifiable reason; provided that the Letter of 

Withdrawal is received by the Procuring Entity prior to the deadline prescribed 

for submission and receipt of bids. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be 

returned unopened to the Bidders.  A Bidder may also express its intention not 

to participate in the bidding through a letter which should reach and be stamped 

by the BAC before the deadline for submission and receipt of bids. A Bidder 

that withdraws its bid shall not be permitted to submit another bid, directly or 

indirectly, for the same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may 

be withdrawn in the interval between the deadline for submission of bids and 

the expiration of the period of bid validity specified by the Bidder on the 

Financial Bid Form.  Withdrawal of a bid during this interval shall result in the 

forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.4, and the 

imposition of administrative, civil and criminal sanctions as prescribed by RA 

9184 and its IRR. 

 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the Bids in public, immediately after the deadline for the 

submission and receipt of bids in public, as specified in the BDS. In case the 

Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall 

take custody of the Bids submitted and reschedule the opening of Bids on the 

next working day or at the soonest possible time through the issuance of a Notice 

of Postponement to be posted in the PhilGEPS website and the website of the 

Procuring Entity concerned. 

24.2 Unless otherwise specified in the BDS, the BAC shall open first bid envelopes 

and determine each Bidder’s compliance with the documents prescribed in ITB 

Clause 12, using a non-discretionary “pass/fail” criterion. If a Bidder submits 

the required document, it shall be rated “passed” for that particular 

requirement. In this regard, bids that fail to include any requirement or are 

incomplete or patently insufficient shall be considered as “failed”. Otherwise, 

the BAC shall rate the said first bid envelope as “passed”. 
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24.3 Unless  otherwise specified in the BDS, immediately after determining 

compliance with the requirements in the first envelope, the BAC shall 

forthwith open the second bid envelope of each remaining eligible Bidder 

whose first bid envelope was rated “passed.” The second envelope of each 

complying Bidder shall be opened within the same day. In case one or more of 

the requirements in the second envelope of a particular bid is missing, 

incomplete or patently insufficient, and/or if the submitted total bid price 

exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC shall 

rate the bid concerned as “failed.” Only bids that are determined to contain all 

the bid requirements for both components shall be rated “passed” and shall 

immediately be considered for evaluation and comparison. 

24.4 Letters  of Withdrawal shall be read out and recorded during bid opening, and 

the envelope containing the corresponding withdrawn bid shall be returned to 

the Bidder unopened 

24.5 All members  of the BAC who are present during bid opening shall initial every 

page of the original copies of all bids received and opened 

24.6 In the case of an eligible foreign bidder as described in ITB Clause 4.1, the 

following Class “A” Documents may be substituted with the appropriate 

equivalent documents, if any, issued by the country of the foreign bidder 

concerned, which shall likewise be uploaded and maintained in the PhilGEPS 

in accordance with Section 8.5.2 of the IRR.: 

a) Registration certificate from the Securities and Exchange Commission 

(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or 

CDA for cooperatives; 

b) Mayor’s/Business permit issued by the local government where the 

principal place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the prospective 

Bidder’s total and current assets and liabilities stamped “received” by the 

Bureau of Internal Revenue or its duly accredited and authorized 

institutions, for the preceding calendar year which should not be earlier than 

two years from the date of bid submission. 

24.7 Each partner of a joint venture agreement shall likewise submit the document 

required in ITB Clause 12.1(a)(i). Submission of documents required under 

ITB Clauses 34.a)(ii) to 12.1(a)(iv) by any of the joint venture partners 

constitutes compliance.  

24.8 The Procuring Entity shall prepare the minutes of the proceedings of the bid 

opening that shall include, as a minimum: (a) names of Bidders, their bid price, 

bid security, findings of preliminary examination; and (b) attendance sheet. 

The BAC members shall sign the abstract of bids as read.  

24.9 The Bidders or their duly authorized representatives may attend the opening of 

bids. The BAC shall ensure the integrity, security, and confidentiality of all 

submitted bids. The Abstract of Bids as read and the minutes of the Bid 
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Opening shall be made available to the public upon written request and 

payment of a specified fee to recover cost of materials. 

24.10 To ensure transparency and accurate representation of the bid submission, the 

BAC Secretariat shall notify in writing all Bidders whose bids it has received 

through its PhilGEPS-registered physical address or official e-mail address. 

The notice shall be issued within seven (7) calendar days from the date of the 

bid opening. 

Evaluation and Comparison of Bids 
 

25. Process to be Confidential  

25.1. Members of the SBAC, including its staff and personnel, as well as its 

Secretariat and TWG, are prohibited from making or accepting any kind of 

communication with any bidder regarding the evaluation of their bids until the 

issuance of the Notice of Award, unless otherwise allowed in the case of ITB 

Clause 26.   

25.2. Any effort by a bidder to influence the Procuring Entity in the Procuring Entity’s 

decision in respect of bid evaluation, bid comparison or contract award will 

result in the rejection of the Bidder’s bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison, and post-qualification of the bids, the Procuring 

Entity may ask in writing any Bidder for a clarification of its bid.  All responses to 

requests for clarification shall be in writing. Any clarification submitted by a Bidder in 

respect to its bid and that is not in response to a request by the Procuring Entity shall 

not be considered.   

27. Detailed Evaluation and Comparison of Bids 

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of 

bids which have passed the opening and preliminary examination of bids, 

pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

a) The detailed evaluation of the financial component of the bids, to 

establish the correct calculated prices of the bids; and 

b) The ranking of the total bid prices as so calculated from the lowest to 

the highest. The bid with the lowest price shall be identified as the 

Lowest Calculated Bid. 

27.3. The Procuring Entity's SBAC shall immediately conduct a detailed evaluation 

of all bids rated “passed,” using non-discretionary pass/fail criteria. Unless 

otherwise specified in the BDS, the BAC shall consider the following in the 

evaluation of bids:  
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a) Completeness of the bid. Unless the ITB specifically allows partial bids, 

bids not addressing or providing all of the required items in the Schedule 

of Requirements including, where applicable, bill of quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this 

regard, where a required item is provided, but no price is indicated, the 

same shall be considered as non-responsive, but specifying a "0" (zero) 

for the said item would mean that it is being offered for free to the 

Procuring Entity; and 

b) Arithmetical corrections. Consider computational errors and omissions 

to enable proper comparison of all eligible bids.  It may also consider 

bid modifications, if allowed in the BDS. Any adjustment shall be 

calculated in monetary terms to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-

mentioned requirements shall be ranked in the ascending order of their total 

calculated bid prices, as evaluated and corrected for computational errors, 

discounts and other modifications, to identify the Lowest Calculated Bid. Total 

calculated bid prices, as evaluated and corrected for computational errors, 

discounts and other modifications, which exceed the ABC shall not be 

considered, unless otherwise indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall only be based on the bid price 

quoted in the Financial Bid Form. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this 

purpose, all bidders shall be required to include in their bids the cost of all taxes, 

such as, but not limited to, value added tax (VAT), income tax, local taxes, and 

other fiscal levies and duties which shall be itemized in the bid form and 

reflected in the detailed estimates.  Such bids, including said taxes, shall be the 

basis for bid evaluation and comparison.  

27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual 

lots or for any combination thereof, provided that all Bids and combinations of 

Bids shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the bid or combination of bids offering the 

lowest calculated cost to the Procuring Entity. Bid prices quoted shall 

correspond to all of the requirements specified for each lot. Bid Security as 

required by ITB Clause 18 shall be submitted for each contract (lot) separately. 

The basis for evaluation of lots is specified in BDS Clause 27.3. 

 

28. Post-Qualification 

28.1. The Procuring Entity shall determine to its satisfaction whether the Bidder that 

is evaluated as having submitted the Lowest Calculated Bid (LCB) complies 

with and is responsive to all the requirements and conditions specified in ITB 

Clauses 4.1, 12, and 13.  
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28.2. Within a non-extendible period of five (5) calendar days from receipt by the 

bidder of the notice from the BAC that it submitted the LCB, the Bidder shall 

submit the following documentary requirements: 

a) Latest income and business tax returns in the form specified in the 

BDS; and 

b) Other appropriate licenses and permits required by law and stated in 

the BDS. (GPPB Resolution 21-2013) 

Failure of the Bidder declared as Lowest Calculated Bid (LCB) to duly submit 

the requirements under this Clause or a finding against the veracity of such shall 

be ground for forfeiture of the bid security and disqualification of the Bidder for 

award. 

 

28.3. The determination shall be based upon an examination of the documentary 

evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 

and 13, as well as other information as the Procuring Entity deems necessary 

and appropriate, using a non-discretionary “pass/fail” criterion. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes 

all the criteria for post-qualification, it shall declare the said bid as the Lowest 

Calculated Responsive Bid, and recommend to the Head of the Procuring Entity 

the award of contract to the said Bidder at its submitted price or its calculated 

bid price, whichever is lower, subject to ITB Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s Bid, in which 

event the Procuring Entity shall proceed to the next Lowest Calculated Bid to 

make a similar determination of that Bidder’s capabilities to perform 

satisfactorily. If the second Bidder, however, fails the post qualification, the 

procedure for post qualification shall be repeated for the Bidder with the next 

Lowest Calculated Bid, and so on until the Lowest Calculated Responsive Bid 

is determined for contract award. 

28.6. Within a period not exceeding seven (7) calendar days from the date of receipt 

of the recommendation of the BAC, the Head of the Procuring Entity shall 

approve or disapprove the said recommendation. In the case of GOCCs and 

GFIs, the period provided herein shall be fifteen (15) calendar days.  

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring 

Entity concerned reserves the right to review its qualifications at any stage of 

the procurement process if it has reasonable grounds to believe that a 

misrepresentation has been made by the said Bidder, or that there has been a 

change in the Bidder’s capability to undertake the project from the time it 

submitted its eligibility requirements.  Should such review uncover any 

misrepresentation made in the eligibility and bidding requirements, statements 

or documents, or any changes in the situation of the Bidder which will affect its 

capability to undertake the project so that it fails the preset eligibility or bid 

evaluation criteria, the Procuring Entity shall consider the said Bidder as 
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ineligible and shall disqualify it from submitting a bid or from obtaining an 

award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to reject 

any and all bids, declare a failure of bidding at any time prior to the contract 

award, or not to award the contract, without thereby incurring any liability, and 

make no assurance that a contract shall be entered into as a result of the bidding:  

a) If there is prima facie evidence of collusion between appropriate public 

officers or employees of the Procuring Entity, or between the BAC and 

any of the Bidders, or if the collusion is between or among the bidders 

themselves, or between a Bidder and a third party, including any act 

which restricts, suppresses or nullifies or tends to restrict, suppress or 

nullify competition; 

b) If the Procuring Entity’s SBAC is found to have failed in following the 

prescribed bidding procedures; or 

c) For any justifiable and reasonable ground where the award of the 

contract will not redound to the benefit of the government as follows:  

(i) If the physical and economic conditions have significantly 

changed so as to render the project no longer economically, 

financially or technically feasible as determined by the head of 

the procuring entity;  

(ii) If the project is no longer necessary as determined by the head 

of the procuring entity; and  

(iii) If the source of funds for the project has been withheld or 

reduced through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when: 

a) No bids are received; 

b) All prospective Bidders are declared ineligible; 

c) All bids fail to comply with all the bid requirements or fail post-

qualification; or 

d) The Bidder with the Lowest Calculated Responsive Bid (LCRB) refuses, 

without justifiable cause to accept the award of contract, and no award 

is made. 
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F.  Award of Contract 

30. Contract Award 

30.1. Subject to ITB Clause 29, the Procuring Entity shall award the contract to the 

Bidder whose bid has been determined to be the Lowest Calculated and 

Responsive Bid (LCRB). 

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall 

notify the successful Bidder in writing that its bid has been accepted, through a 

Notice of Award received personally or sent by registered mail or electronically, 

receipt of which must be confirmed in writing within two (2) days by the Bidder 

with the LCRB and submitted personally or sent by registered mail or 

electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall 

be subject to the following conditions: 

a) Submission of the following documents within the prescribed period 

from the receipt by the Bidder of the notice that it has the LCRB; 

(i) In the case of  procurement by a Philippine Foreign Service 

Office or Post, the PhilGEPS Registration Number of the 

winning foreign Bidder; or 

(i) Valid PCAB license and registration for the type and cost of the 

contract to be bid for foreign bidders when the Treaty or 

International or Executive Agreement expressly allows 

submission of the PCAB license and registration for the type and 

cost of the contract to be bid as a pre-condition to the Award;  

b) Posting of the performance security in accordance with ITB Clause 322; 

c) Signing of the contract as provided in ITB Clause 31; and 

d) Approval by higher authority, if required. 

 

31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its 

bid has been accepted, the Procuring Entity shall send the Contract Form to the 

Bidder, which contract has been provided in the Bidding Documents, 

incorporating therein all agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the 

successful Bidder shall post the required performance security and sign and date 

the contract and return it to the Procuring Entity. 
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31.3. The Procuring Entity shall enter into contract with the successful Bidder within 

the same ten (10) calendar day period provided that all the documentary 

requirements are complied with. 

31.4. The following documents shall form part of the contract: 

a) Contract Agreement; 

b) Bidding Documents; 

c) Winning bidder’s bid, including the Technical and Financial Proposals, 

and all other documents/statements submitted; 

d) Performance Security; 

e) Credit line in accordance with ITB Clause, if applicable; 

f) Notice of Award of Contract; and 

g) Other contract documents that may be required by existing laws and/or 

specified in the BDS. 

32. Performance Security 

32.1. To guarantee the faithful performance by the winning Bidder of its obligations 

under the contract, it shall post a performance security within a maximum period 

of ten (10) calendar days from the receipt of the Notice of Award from the 

Procuring Entity and in no case later than the signing of the contract. 

32.2. The performance security shall be denominated in Philippine Pesos and posted 

in favor of the Procuring Entity in an amount equal to the percentage of the total 

contract price as stated in the BDS in accordance with the following schedule: 

Form of Performance Security 

Amount of Performance Security 

(Equal to Percentage of the Total 

Contract Price) 

a) Cashier’s/manager’s check 

issued by a Universal or 

Commercial Bank. 

Infrastructure Projects 

Ten percent (10%) 

b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly 

certified by the Insurance 

Thirty percent (30%) 
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Commission as authorized to 

issue such security; and/or 

 

32.3. Failure of the successful Bidder to comply with the above-mentioned 

requirement shall constitute sufficient ground for the annulment of the award 

and forfeiture of the bid security, in which event the Procuring Entity shall 

initiate and complete the post qualification of the second Lowest Calculated 

Bid. The procedure shall be repeated until the LCRB is identified and selected 

for contract award. However, if no Bidder passed post-qualification, the BAC 

shall declare the bidding a failure and conduct a re-bidding with re-

advertisement. 

33. Notice to Proceed 

33.1. Within three (3) calendar days from the date of approval of the contract by the 

appropriate government approving authority, the Procuring Entity shall issue its 

Notice to Proceed to the Bidder. 

33.2. The contract effectivity date shall be provided in the Notice to Proceed by the 

Procuring Entity, which date shall not be later than seven (7) calendar days from 

the issuance of the Notice to Proceed. 

34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be 

questioned in accordance with Sections 55 of the IRR of RA 9184. 
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Bid Data Sheet 

ITB Clause  

1.1 The Procuring Entity is Philippine Public Safety College (PPSC) 

The name of the contract is: 

CONSTRUCTION OF TWO (2) STOREY TWO   HUNDRED (200) 

CAPACITY DORMITORY WITH  ROOF DECK AT THE NATIONAL  

POLICE COLLEGE (NPC) PAMPANGA 

PPSC SBAC1 IB NO. 004 (I) 2019 
 

 

2 The Funding Source is: 

The Government of the Philippines (GOP) through National Expenditure 
Program FY2019 in the amount of  

Thirty  Million  Nine Hundred Thousand Pesos (PhP30,900,000.00) 
The name of the Project is: 

CONSTRUCTION OF TWO (2) STOREY TWO   HUNDRED (200) 

CAPACITY DORMITORY WITH  ROOF DECK AT THE NATIONAL  

POLICE COLLEGE (NPC) PAMPANGA 

PPSC SBAC1 IB NO. 004 (I) 2019 
3.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1 

5.4(a) For this purpose, similar contracts shall refer to contract which have the same 

major categories of work. [Construction of Buildings – Dormitories]. 

5.4(b) Not Applicable. 

8.1 Subcontracting is not allowed.  

8.2 Not applicable 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on February 

07, 2018 @ 10AM Conference Room 3F Al-Fer Building,505 EDSA corner 

Col. Bonny Serrano Avenue, Quezon City. 

10.1 The Procuring Entity’s address is: 

PPSC Al-Fer Building   

505 EDSA corner Col. Bonny Serrano Avenue,   

Barangay Bagong Lipunan ng Crame 

Quezon City 1111 

Tel. No. 697-8124 
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12.1(a) The Bidder shall submit the following Eligibility and Technical Documents 

arranged, numbered and tabbed as enumerated below. 

a) Eligibility Documents –  

Class “(A)” Documents:  

(i) PhilGEPS Certificate of Registration and 

Membership in accordance with Section 8.5.2 of 

the IRR, except for foreign bidders participating 

in the procurement by a Philippine Foreign 

Service Office or Post, which shall submit their 

eligibility documents under Section 23.1 of the 

IRR, provided, that the winning bidder shall 

register with the PhilGEPS in accordance with 

Section 37.1.4 of the IRR; 

(ii) Statement of all its ongoing government and 

private contracts, including contracts awarded but 

not yet started, if any, whether similar or not 

similar in nature and complexity to the contract to 

be bid; and 

Statement of the Bidder’s SLCC similar to the 

contract to be bid, in accordance with ITB Clause 

5.4. 

The two statements required shall indicate for 

each contract the following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, 

subcontractor, or partner in a JV) and 

percentage of participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated 

completion time; 

(ii.9)  total contract value at completion, if 

applicable; 
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(ii.10)  percentages of planned and actual 

accomplishments, if applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be 

supported by the Notice of Award and/or Notice 

to Proceed, Project Owner’s Certificate of Final 

Acceptance issued by the Owner other than the 

Contractor or the Constructors Performance 

Evaluation System (CPES) Final Rating, which 

must be at least satisfactory. In case of contracts 

with the private sector, an equivalent document 

shall be submitted; 

(iii)      A valid PCAB License (at least Medium A 

License Category B) 

(iv) NFCC computation in accordance with ITB 

Clause 5.5 

  

                                  Class “Bò Documents  

v) If applicable, Joint Venture Agreement (JVA) in    

accordance with RA 4566. 

(b) Technical documents –  

(i) Bid security in accordance with ITB Clause 18. If 

the Bidder opts to submit the bid security in the 

form of:  

a) a bank draft/guarantee or an irrevocable 

letter of credit issued by a foreign bank, it 

shall be accompanied by a confirmation 

from a Universal or Commercial Bank; or 

b) a surety bond accompanied by a 

certification coming from the Insurance 

Commission that the surety or insurance 

company is authorized to issue such 

instruments. 

(ii) Project Requirements, which shall include the 

following: 

a) Organizational chart for the contract to be 

bid; 

b) List of contractor’s personnel (e.g., Project 

Manager, Project Engineers, Materials 
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Engineers, and Foremen), to be assigned 

to the contract to be bid, with their 

complete qualification and experience 

data. These personnel must meet the 

required minimum years of experience set 

in the BDS; and 

c) List of contractor’s major equipment units, 

which are owned, leased, and/or under 

purchase agreements, supported by proof 

of ownership, certification of availability 

of equipment from the equipment 

lessor/vendor for the duration of the 

project, as the case may be, which must 

meet the minimum requirements for the 

contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 

of the IRR of RA 9184 and using the form 

prescribed in Section IX. Bidding Forms. 

 

 Project Requirements, which shall include the following: 

  

 Organizational chart for the contract to be bid; 

  

 List of contractor’s key personnel (no dual function): 

a) Project Manager (Civil Engineer) with at least eight (8) 

years of experience; 

b) Project Engineer (Civil Engineer) with at least five (5) 

years of experience; 

c) Project Architect with at least five (5) years of experience 

d) Project Engineer (Professional Electrical Engineer) with 

at least five (5) years of experience; 

e) Project Engineer (Sanitary Engineer) with at least five (5) 

years of experience; 

f) Material Engineer, (Civil Engineer) DPWH accredited 

with at least five (5) years of experience; 

g) Safety Officer, DOLE accredited with at least one (1) year 

experience; and 

h) General Foreman with at least five (5) years of 

experience. 

 

 List of the following equipment units, which are owned/leased by the contractor:  

a. Two (2) Units One Bagger Mixer; 

b. Two (2) Units Concrete Vibrator; 

c. One (1) Unit Transit Mixer 

d. Two (2) Units Dump Truck 

e. One (1) Unit Bar Cutter (Electric) 

f. One (1) Unit Bar Cutter (Manual) 
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g. One (1) Unit Bar Bender (Electric) 

h. One (1) Unit Concrete Drill 

i. One (1) Unit Backhoe w/ 0.70 Bucket Capacity 

j. One (1) Pick-up Service Vehicle 

k. One (1) Unit (50KVA) Generator 

l. Two (2) Units Heavy Duty Welding Machine 

m. One (1) Unit Plate Compactor 

 

Additional documents to be submitted during the submission of bids; 

(a) Duly Signed Construction Schedule, PERT-CPM, S-Curve and Bar 

Chart; 

(b) Duly Signed Manpower Schedule; 

(c) Duly Signed Construction Methods; 

(d) Duly Signed Equipment Utilization Schedule; 

(e) Duly Signed Construction Safety and Health Program; 

Certificate of Site Inspection issued by the authorized representative of the end-

user.(Note: Site inspection is from 8AM ï 5PM only during office hours Monday 

ï Friday) 

 

12.1(a)(i) No further instructions. 

12 (a)(iv) No further instructions. 

13.1 1. Bid Form as provided in Section IX; 

2. List of additional requirements which are included in the Second 

(Financial) envelope: 

(a) Priced Bill of Quantities; 

(b) Duly signed printed and electronic copy in MS Excel format of the 

Detailed Cost Estimates of the Bid/Bill of Quantities (BOQ) 

(c) Cash flow by quarter or payment schedule. 

*cd/usb should be included in the original financial folder only 

13.1 (b) The ABC is Thirty  Million  Nine Hundred Thousand Pesos (PhP30,900,000.00) 
Any bid with a financial component exceeding the ABC shall not be accepted. 

14.2 No further instructions. 

 

15.4 No further instructions 

16.1 The Bid prices shall be quoted in Philippine Pesos. 
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16.3 Not applicable 

17.1 Bids will be valid until one hundred twenty (120) calendar days from opening 

of bids. 

18.1 The bid security shall be limited to Bid Securing Declaration or at least one (1) 

other form in accordance with the following amount: (GPPB Circular 01-2014) 

1. 2% of ABC, if bid security is in Cashier’s/Manager’s check, bank 

draft/guarantee or irrevocable letter of credit; 

Item Description 2% 

CONSTRUCTION OF TWO (2) 

STOREY TWO   HUNDRED 

(200) CAPACITY DORMITORY 

WITH  ROOF DECK AT THE 

NATIONAL  POLICE COLLEGE 

(NPC) PAMPANGA 

         

            PhP 

 

18.1 The bid security shall be valid until one hundred twenty (120) calendar days 

from opening of bids.  

20.3 Each Bidder shall submit one (1) original and two (2) copies of the first and 

second components of its bid. 

21 The address for submission of bids is: 

 
SBAC Secretariat 4F Al-Fer Building 505 EDSA corner Col. Bonny Serrano 

Avenue, Quezon City 

 

The submission of bids is on or before February 19, 2019 @ 09:00AM  

 

24.1 The place for opening of bids is: 

PPSC Conference Room 3F Al-Fer Building 505 EDSA corner Col. Bonny 

Serrano Avenue, Quezon City 

 

The date and time of bid opening is February 19, 2019 @ 09:30AM 

24.2 No further instructions. 

27.3 Bid Modification is not allowed. 

27.4 No further instructions. 

28.2.a) Bidders must submit their latest income and business tax returns filed 

through the Electronic Filing and Payment System (EFPS)    

The latest income and tax returns are those within the last six months preceding 

the date of the bid submission. 
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28.2 List licenses and permits relevant to the Project and the corresponding law 

requiring it 

31.4(g) Additional documents to be submitted during the submission of bids; 

(f) Duly Signed Construction Schedule, PERT-CPM, S-Curve and Bar 

Chart; 

(g) Duly Signed Manpower Schedule; 

(h) Duly Signed Construction Methods; 

(i) Duly Signed Equipment Utilization Schedule; 

(j) Duly Signed Construction Safety and Health Program; 

(k) Certificate of Site Inspection issued by the authorized representative of 

the end-user.(Note: Site inspection is from 8AM ï 5PM only during office 

hours Monday ï Friday) 

32.2 The performance security shall be in the following amount: 

1. 10% of the Total Contract Price, if performance security is in 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 

credit 

Item Description 10% 

CONSTRUCTION OF TWO (2) 

STOREY TWO   HUNDRED (200) 

CAPACITY DORMITORY WITH  

ROOF DECK AT THE NATIONAL  

POLICE COLLEGE (NPC) 

PAMPANGA 

 

PhP 

 

2. 30% of the Total Contract Price for Surety bond callable upon demand 

issued by a surety or insurance company duly certified by the Insurance 

Commission as authorized to issue such security. 

Item Description 30% 

CONSTRUCTION OF TWO (2) 

STOREY TWO   HUNDRED (200) 

CAPACITY DORMITORY WITH  

ROOF DECK AT THE NATIONAL  

POLICE COLLEGE (NPC) 

PAMPANGA 

 

PhP 
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 

Contractor to resolve disputes in the first instance, as provided for in GCC 

Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 

corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by the 

Procuring Entity’s Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor 

to execute, complete, and maintain the Works. 

1.5. The Contract Price is the price stated in the Letter of Acceptance and thereafter 

to be paid by the Procuring Entity to the Contractor for the execution of the 

Works in accordance with this Contract. 

1.6. Contract Time Extension is the allowable period for the Contractor to 

complete the Works in addition to the original Completion Date stated in this 

Contract. 

1.7. The Contractor is the juridical entity whose proposal has been accepted by the 

Procuring Entity and to whom the Contract to execute the Work was awarded.  

1.8. The Contractor’s Bid is the signed offer or proposal submitted by the 

Contractor to the Procuring Entity in response to the Bidding Documents. 

1.9. Days are calendar days; months are calendar months. 

1.10. Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

1.11. A Defect is any part of the Works not completed in accordance with the 

Contract. 

1.12. The Defects Liability Certificate is the certificate issued by Procuring Entity’s 

Representative upon correction of defects by the Contractor. 

1.13. The Defects Liability Period is the one-year period between contract 

completion and final acceptance within which the Contractor assumes the 

responsibility to undertake the repair of any damage to the Works at his own 

expense. 

1.14. Drawings are graphical presentations of the Works. They include all 

supplementary details, shop drawings, calculations, and other information 

provided or approved for the execution of this Contract. 
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1.15. Equipment refers to all facilities, supplies, appliances, materials or things 

required for the execution and completion of the Work provided by the 

Contractor and which shall not form or are not intended to form part of the 

Permanent Works. 

1.16. The Intended Completion Date refers to the date specified in the SCC when 

the Contractor is expected to have completed the Works.  The Intended 

Completion Date may be revised only by the Procuring Entity’s Representative 

by issuing an extension of time or an acceleration order. 

1.17. Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

1.18. The Notice to Proceed is a written notice issued by the Procuring Entity or the 

Procuring Entity’s Representative to the Contractor requiring the latter to begin 

the commencement of the work not later than a specified or determinable date. 

1.19. Permanent Works all permanent structures and all other project features and 

facilities required to be constructed and completed in accordance with this 

Contract which shall be delivered to the Procuring Entity and which shall 

remain at the Site after the removal of all Temporary Works. 

1.20. Plant refers to the machinery, apparatus, and the like intended to form an 

integral part of the Permanent Works. 

1.21. The Procuring Entity is the party who employs the Contractor to carry out the 

Works stated in the SCC. 

1.22. The Procuring Entity ’s Representative refers to the Head of the Procuring 

Entity or his duly authorized representative, identified in the SCC, who shall be 

responsible for supervising the execution of the Works and administering this 

Contract. 

1.23. The Site is the place provided by the Procuring Entity where the Works shall be 

executed and any other place or places which may be designated in the SCC, or 

notified to the Contractor by the Procuring Entity’s Representative as forming 

part of the Site. 

1.24. Site Investigation Reports are those that were included in the Bidding 

Documents and are factual and interpretative reports about the surface and 

subsurface conditions at the Site. 

1.25. Slippage is a delay in work execution occurring when actual accomplishment 

falls below the target as measured by the difference between the scheduled and 

actual accomplishment of the Work by the Contractor as established from the 

work schedule. This is actually described as a percentage of the whole Works.  

1.26. Specifications means the description of Works to be done and the qualities of 

materials to be used, the equipment to be installed and the mode of construction. 
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1.27. The Start Date, as specified in the SCC, is the date when the Contractor is 

obliged to commence execution of the Works.  It does not necessarily coincide 

with any of the Site Possession Dates.  

1.28. A Subcontractor is any person or organization to whom a part of the Works 

has been subcontracted by the Contractor, as allowed by the Procuring Entity, 

but not any assignee of such person.  

1.29. Temporary Works are works designed, constructed, installed, and removed by 

the Contractor that are needed for construction or installation of the Permanent 

Works. 

1.30. Work(s) refer to the Permanent Works and Temporary Works to be executed 

by the Contractor in accordance with this Contract, including (i) the furnishing 

of all labor, materials, equipment and others incidental, necessary or convenient 

to the complete execution of the Works; (ii) the passing of any tests before 

acceptance by the Procuring Entity’s Representative; (iii) and the carrying out 

of all duties and obligations of the Contractor imposed by this Contract as 

described in the SCC. 

2 Interpretation  

i. In interpreting the Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around.  Headings have no 

significance.  Words have their normal meaning under the language of this 

Contract unless specifically defined.  The Procuring Entity’s Representative 

will provide instructions clarifying queries about the Conditions of Contract. 

ii. If sectional completion is specified in the SCC, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the Completion Date 

and Intended Completion Date for the whole of the Works). 

iii. The documents forming this Contract shall be interpreted in the following order 

of priority:  

a. Contract Agreement; 

b. Bid Data Sheet; 

c. Instructions to Bidders; 

d. Addenda to the Bidding Documents; 

e. Special Conditions of Contract; 

f. General Conditions of Contract; 

g. Specifications; 

h. Bill of Quantities; and Drawings. 
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3. Governing Language and Law 

i. This Contract has been executed in the English language, which shall be the 

binding and controlling language for all matters relating to the meaning or 

interpretation of this Contract.  All correspondence and other documents 

pertaining to this Contract which are exchanged by the parties shall be written 

in English. 

ii. This Contract shall be interpreted in accordance with the laws of the Republic 

of the Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be effective 

only when in writing.  A notice shall be effective only when it is received by the 

concerned party. 

 

5. Possession of Site 

i. On the date specified in the SCC, the Procuring Entity shall grant the 

Contractor possession of so much of the Site as may be required to enable it 

to proceed with the execution of the Works. If the Contractor suffers delay 

or incurs cost from failure on the part of the Procuring Entity to give 

possession in accordance with the terms of this clause, the Procuring 

Entity’s Representative shall give the Contractor a Contract Time Extension 

and certify such sum as fair to cover the cost incurred, which sum shall be 

paid by Procuring Entity. 

ii. If possession of a portion is not given by the date stated in the SCC Clause 

i, the Procuring Entity will be deemed to have delayed the start of the 

relevant activities.  The resulting adjustments in contact time to address such 

delay shall be in accordance with GCC Clause 47. 

iii. The Contractor shall bear all costs and charges for special or temporary 

right-of-way required by it in connection with access to the Site. The 

Contractor shall also provide at his own cost any additional facilities outside 

the Site required by it for purposes of the Works. 

iv. The Contractor shall allow the Procuring Entity’s Representative and any 

person authorized by the Procuring Entity’s Representative access to the 

Site and to any place where work in connection with this Contract is being 

carried out or is intended to be carried out. 

6. The Contractor’s Obligations 

i. The Contractor shall carry out the Works properly and in accordance with 

this Contract. The Contractor shall provide all supervision, labor, Materials, 

Plant and Contractor's Equipment, which may be required. All Materials and 

Plant on Site shall be deemed to be the property of the Procuring Entity. 
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ii. The Contractor shall commence execution of the Works on the Start Date 

and shall carry out the Works in accordance with the Program of Work 

submitted by the Contractor, as updated with the approval of the Procuring 

Entity’s Representative, and complete them by the Intended Completion 

Date. 

iii. The Contractor shall be responsible for the safety of all activities on the Site. 

iv. The Contractor shall carry out all instructions of the Procuring Entity’s 

Representative that comply with the applicable laws where the Site is 

located. 

v. The Contractor shall employ the key personnel named in the Schedule of 

Key Personnel, as referred to in the SCC, to carry out the supervision of the 

Works. The Procuring Entity will approve any proposed replacement of key 

personnel only if their relevant qualifications and abilities are equal to or 

better than those of the personnel listed in the Schedule. 

vi. If the Procuring Entity’s Representative asks the Contractor to remove a 

member of the Contractor’s staff or work force, for justifiable cause, the 

Contractor shall ensure that the person leaves the Site within seven (7) days 

and has no further connection with the Work in this Contract. 

vii. During Contract implementation, the Contractor and his subcontractors 

shall abide at all times by all labor laws, including child labor related 

enactments, and other relevant rules. 

viii. The Contractor shall submit to the Procuring Entity for consent the name 

and particulars of the person authorized to receive instructions on behalf of 

the Contractor. 

ix. The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities, and the Procuring Entity between the dates given 

in the schedule of other contractors particularly when they shall require 

access to the Site.  The Contractor shall also provide facilities and services 

for them during this period.  The Procuring Entity may modify the schedule 

of other contractors, and shall notify the Contractor of any such modification 

thereto. 

x. Should anything of historical or other interest or of significant value be 

unexpectedly discovered on the Site, it shall be the property of the Procuring 

Entity.  The Contractor shall notify the Procuring Entity’s Representative of 

such discoveries and carry out the Procuring Entity’s Representative’s 

instructions in dealing with them. 

7. Performance Security 

i. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the Contractor shall furnish the performance security in any the 

forms prescribed in ITB Clause 32.2. 
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ii. The performance security posted in favor of the Procuring Entity shall be 

forfeited in the event it is established that the Contractor is in default in any 

of its obligations under the Contract.  

iii. The performance security shall remain valid until issuance by the Procuring 

Entity of the Certificate of Final Acceptance. 

iv. The performance security may be released by the Procuring Entity and 

returned to the Contractor after the issuance of the Certificate of Final 

Acceptance subject to the following conditions: 

1. There are no pending claims against the Contractor or the surety 

company filed by the Procuring Entity; 

2. The Contractor has no pending claims for labor and materials filed 

against it; and 

3. Other terms specified in the SCC. 

v. The Contractor shall post an additional performance security following the 

amount and form specified in ITB Clause 32.2 to cover any cumulative 

increase of more than ten percent (10%) over the original value of the 

contract as a result of amendments to order or change orders, extra work 

orders and supplemental agreements, as the case may be.  The Contractor 

shall cause the extension of the validity of the performance security to cover 

approved contract time extensions. 

vi. In case of a reduction in the contract value or for partially completed Works 

under the contract which are usable and accepted by the Procuring Entity 

the use of which, in the judgment of the implementing agency or the 

Procuring Entity, will not affect the structural integrity of the entire project, 

the Procuring Entity shall allow a proportional reduction in the original 

performance security, provided that any such reduction is more than ten 

percent (10%) and that the aggregate of such reductions is not more than 

fifty percent (50%) of the original performance security. 

vii. Unless otherwise indicated in the SCC, the Contractor, by entering into the 

Contract with the Procuring Entity, acknowledges the right of the Procuring 

Entity to institute action pursuant to  Act 3688 against any subcontractor be 

they an individual, firm, partnership, corporation, or association supplying 

the Contractor with labor, materials and/or equipment for the performance 

of this Contract. 

8. Subcontracting 

i. Unless otherwise indicated in the SCC, the Contractor cannot subcontract 

Works more than the percentage specified in ITB Clause 8.1 Subcontracting 

of any portion of the Works does not relieve the Contractor of any liability 

or obligation under this Contract.  The Contractor will be responsible for the 

acts, defaults, and negligence of any subcontractor, its agents, servants or 
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workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants or workmen. 

ii. Subcontractors disclosed and identified during the bidding may be changed 

during the implementation of this Contract, subject to compliance with the 

required qualifications and the approval of the Procuring Entity.   

9. Liquidated Damages 

i. The Contractor shall pay liquidated damages to the Procuring Entity for each 

day that the Completion Date is later than the Intended Completion Date.  

The applicable liquidated damages is at least one-tenth (1/10) of a percent 

of the cost of the unperformed portion for every day of delay.  The total 

amount of liquidated damages shall not exceed ten percent (10%) of the 

amount of the contract.  The Procuring Entity may deduct liquidated 

damages from payments due to the Contractor.  Payment of liquidated 

damages shall not affect the Contractor. Once the cumulative amount of 

liquidated damages reaches ten percent (10%) of the amount of this 

Contract, the Procuring Entity shall rescind this Contract, without prejudice 

to other courses of action and remedies open to it. 

ii. If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer of the Procuring Entity shall correct any 

overpayment of liquidated damages by the Contractor by adjusting the next 

payment certificate.  The Contractor shall be paid interest on the 

overpayment, calculated from the date of payment to the date of repayment, 

at the rates specified in GCC Clause  40.iii. 

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 

permits, licenses or approvals, which are required for the Works. 

12. Contractor’s Risk and Warranty Security 

i. The Contractor shall assume full responsibility for the Works from the time 

project construction commenced up to final acceptance by the Procuring 

Entity and shall be held responsible for any damage or destruction of the 

Works except those occasioned by force majeure. The Contractor shall be 

fully responsible for the safety, protection, security, and convenience of his 

personnel, third parties, and the public at large, as well as the Works, 

Equipment, installation, and the like to be affected by his construction work.  

ii. The defects liability period for infrastructure projects shall be one year from 

contract completion up to final acceptance by the Procuring Entity.  During 

this period, the Contractor shall undertake the repair works, at his own 
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expense, of any damage to the Works on account of the use of materials of 

inferior quality within ninety (90) days from the time the Head of the 

Procuring Entity has issued an order to undertake repair.  In case of failure 

or refusal to comply with this mandate, the Procuring Entity shall undertake 

such repair works and shall be entitled to full reimbursement of expenses 

incurred therein upon demand. 

iii. Unless otherwise indicated in the SCC, in case the Contractor fails to 

comply with the preceding paragraph, the Procuring Entity shall forfeit its 

performance security, subject its property(ies) to attachment or garnishment 

proceedings, and perpetually disqualify it from participating in any public 

bidding. All payables of the GOP in his favor shall be offset to recover the 

costs.  

iv. After final acceptance of the Works by the Procuring Entity, the Contractor 

shall be held responsible for “Structural Defects”, i.e., major 

faults/flaws/deficiencies in one or more key structural elements of the 

project which may lead to structural  failure of the completed elements 

or structure, or “Structural Failures”, i.e., where one or more key structural 

elements in an infrastructure facility fails or collapses, thereby rendering the 

facility or part thereof incapable of withstanding the design loads, and/or 

endangering the safety of the users or the general public: 

1. Contractor – Where Structural Defects/Failures arise due to faults 

attributable to improper construction, use of inferior 

quality/substandard materials, and any violation of the contract plans 

and specifications, the contractor shall be held liable; 

2. Consultants – Where Structural Defects/Failures arise due to faulty 

and/or inadequate design and specifications as well as construction 

supervision, then the consultant who prepared the design or 

undertook construction supervision for the project shall be held 

liable; 

3. Procuring Entity’s Representatives/Project Manager/Construction 

Managers and Supervisors – The project owner’s representative(s), 

project manager, construction manager, and supervisor(s) shall be 

held liable in cases where the Structural Defects/Failures are due to 

his/their willful intervention in altering the designs and other 

specifications; negligence or omission in not approving or acting on 

proposed changes to noted defects or deficiencies in the design 

and/or specifications; and the use of substandard construction 

materials in the project; 

4. Third Parties - Third Parties shall be held liable in cases where 

Structural Defects/Failures are caused by work undertaken by them 

such as leaking pipes, diggings or excavations, underground cables 

and electrical wires, underground tunnel, mining shaft and the like, 

in which case the applicable warranty to such structure should be 

levied to third parties for their construction or restoration works. 
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5. Users - In cases where Structural Defects/Failures are due to 

abuse/misuse by the end user of the constructed facility and/or non–

compliance by a user with the technical design limits and/or intended 

purpose of the same, then the user concerned shall be held liable. 

v. The warranty against Structural Defects/Failures, except those occasioned 

on force majeure, shall cover the period specified in the SCC reckoned from 

the date of issuance of the Certificate of Final Acceptance by the Procuring 

Entity.  

vi. The Contractor shall be required to put up a warranty security in the form of 

cash, bank guarantee, letter of credit, GSIS or surety bond callable on 

demand, in accordance with the following schedule: 

Form of Warranty 

Minimum Amount in 

Percentage (%) of Total 

Contract Price 

1. Cash or letter of credit issued by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Five Percent (5%) 

2. Bank guarantee confirmed by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Ten Percent (10%) 

3. Surety bond callable upon demand 

issued by GSIS or any surety or 

insurance company duly certified by 

the Insurance Commission 

Thirty Percent (30%) 

vii. The warranty security shall be stated in Philippine Pesos and shall remain 

effective for one year from the date of issuance of the Certificate of Final 

Acceptance by the Procuring Entity, and returned only after the lapse of said 

one-year period. 

viii. In case of structural defects/failure occurring during the applicable warranty 

period provided in GCC Clause v, the Procuring Entity shall undertake the 

necessary restoration or reconstruction works and shall be entitled to full 

reimbursement by the parties found to be liable for expenses incurred therein 

upon demand, without prejudice to the filing of appropriate administrative, 

civil, and/or criminal charges against the responsible persons as well as the 

forfeiture of the warranty security posted in favor of the Procuring Entity. 
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13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

14. Procuring Entity’s Risk 

i. From the Start Date until the Certificate of Final Acceptance has been 

issued, the following are risks of the Procuring Entity: 

1. The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are 

due to: 

a. any type of use or occupation of the Site authorized by the 

Procuring Entity after the official acceptance of the works; 

or 

b. negligence, breach of statutory duty, or interference with any 

legal right by the Procuring Entity or by any person 

employed by or contracted to him except the Contractor. 

2. The risk of damage to the Works, Plant, Materials, and Equipment 

to the extent that it is due to a fault of the Procuring Entity or in the 

Procuring Entity’s design, or due to war or radioactive 

contamination directly affecting the country where the Works are to 

be executed. 

15. Insurance 

i. The Contractor shall, under his name and at his own expense, obtain and 

maintain, for the duration of this Contract, the following insurance 

coverage: 

1. Contractor’s All Risk Insurance; 

2. Transportation to the project Site of Equipment, Machinery, and 

Supplies owned by the Contractor; 

3. Personal injury or death of Contractor’s employees; and 

4. Comprehensive insurance for third party liability to Contractor’s 

direct or indirect act or omission causing damage to third persons. 

ii. The Contractor shall provide evidence to the Procuring Entity’s 

Representative that the insurances required under this Contract have been 

effected and shall, within a reasonable time, provide copies of the insurance 

policies to the Procuring Entity’s Representative.  Such evidence and such 

policies shall be provided to the Procuring Entity’s through the Procuring 

Entity’s Representative. 
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iii. The Contractor shall notify the insurers of changes in the nature, extent, or 

program for the execution of the Works and ensure the adequacy of the 

insurances at all times in accordance with the terms of this Contract and 

shall produce to the Procuring Entity’s Representative the insurance policies 

in force including the receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance company 

approved by the Procuring Entity’s Representative. 

iv. If the Contractor fails to obtain and keep in force the insurances referred to 

herein or any other insurance which he may be required to obtain under the 

terms of this Contract, the Procuring Entity may obtain and keep in force 

any such insurances and pay such premiums as may be necessary for the 

purpose.  From time to time, the Procuring Entity may deduct the amount it 

shall pay for said premiums including twenty-five percent (25%) therein 

from any monies due, or which may become due, to the Contractor, without 

prejudice to the Procuring Entity exercising its right to impose other 

sanctions against the Contractor pursuant to the provisions of this Contract. 

v. In the event the Contractor fails to observe the above safeguards, the 

Procuring Entity may, at the Contractor’s expense, take whatever measure 

is deemed necessary for its protection and that of the Contractor’s personnel 

and third parties, and/or order the interruption of dangerous Works.  In 

addition, the Procuring Entity may refuse to make the payments under GCC 

Clause 40 until the Contractor complies with this Clause. 

vi. The Contractor shall immediately replace the insurance policy obtained as 

required in this Contract, without need of the Procuring Entity’s demand, 

with a new policy issued by a new insurance company acceptable to the 

Procuring Entity for any of the following grounds: 

1. The issuer of the insurance policy to be replaced has:  

a. become bankrupt;  

b. been placed under receivership or under a management 

committee;  

c. been sued for suspension of payment; or 

d. been suspended by the Insurance Commission and its license 

to engage in business or its authority to issue insurance 

policies cancelled; or  

e. Where reasonable grounds exist that the insurer may not be 

able, fully and promptly, to fulfill its obligation under the 

insurance policy. 
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16. Termination for Default of Contractor 

i. The Procuring Entity shall terminate this Contract for default when any of 

the following conditions attend its implementation: 

ii. Due to the Contractor’s fault and while the project is on-going, it has 

incurred negative slippage of fifteen percent (15%) or more in accordance 

with Presidential Decree 1870, regardless of whether or not previous 

warnings and notices have been issued for the Contractor to improve his 

performance; 

iii. Due to its own fault and after this Contract time has expired, the Contractor 

incurs delay in the completion of the Work after this Contract has expired; 

or 

iv. The Contractor: 

1. abandons the contract Works, refuses or fails to comply with a valid 

instruction of the Procuring Entity or fails to proceed expeditiously 

and without delay despite a written notice by the Procuring Entity; 

2. does not actually have on the project Site the minimum essential 

equipment listed on the Bid necessary to prosecute the Works in 

accordance with the approved Program of Work and equipment 

deployment schedule as required for the project; 

3. does not execute the Works in accordance with this Contract or 

persistently or flagrantly neglects to carry out its obligations under 

this Contract; 

4. neglects or refuses to remove materials or to perform a new Work 

that has been rejected as defective or unsuitable; or 

5. sub-lets any part of this Contract without approval by the Procuring 

Entity. 

v. All materials on the Site, Plant, Equipment, and Works shall be deemed to 

be the property of the Procuring Entity if this Contract is rescinded because 

of the Contractor’s default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 

completely stopped for a continuous period of at least sixty (60) calendar days through 

no fault of its own, due to any of the following reasons: 

1. Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 

materials, right-of-way, or other items it is obligated to furnish under the terms 

of this Contract; or 
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2. The prosecution of the Work is disrupted by the adverse peace and order 

situation, as certified by the Armed Forces of the Philippines Provincial 

Commander and approved by the Secretary of National Defense. 

18. Termination for Other Causes 

i. The Procuring Entity may terminate this Contract, in whole or in part, at any 

time for its convenience.  The Head of the Procuring Entity may terminate 

this Contract for the convenience of the Procuring Entity if he has 

determined the existence of conditions that make Project Implementation 

economically, financially or technically impractical and/or unnecessary, 

such as, but not limited to, fortuitous event(s) or changes in law and National 

Government policies. 

ii. The Procuring Entity or the Contractor may terminate this Contract if the 

other party causes a fundamental breach of this Contract. 

iii. Fundamental breaches of Contract shall include, but shall not be limited to, 

the following: 

1. The Contractor stops work for twenty-eight (28) days when no 

stoppage of work is shown on the current Program of Work and the 

stoppage has not been authorized by the Procuring Entity’s 

Representative; 

2. The Procuring Entity’s Representative instructs the Contractor to 

delay the progress of the Works, and the instruction is not withdrawn 

within twenty-eight (28) days; 

3. The Procuring Entity shall terminate this Contract if the Contractor 

is declared bankrupt or insolvent as determined with finality by a 

court of competent jurisdiction.  In this event, termination will be 

without compensation to the Contractor, provided that such 

termination will not prejudice or affect any right of action or remedy 

which has accrued or will accrue thereafter to the Procuring Entity 

and/or the Contractor.  In the case of the Contractor's insolvency, 

any Contractor's Equipment which the Procuring Entity instructs in 

the notice is to be used until the completion of the Works; 

4. A payment certified by the Procuring Entity’s Representative is not 

paid by the Procuring Entity to the Contractor within eighty-four 

(84) days from the date of the Procuring Entity’s Representative’s 

certificate; 

5. The Procuring Entity’s Representative gives Notice that failure to 

correct a particular Defect is a fundamental breach of Contract and 

the Contractor fails to correct it within a reasonable period of time 

determined by the Procuring Entity’s Representative; 

6. The Contractor does not maintain a Security, which is required;  
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7. The Contractor has delayed the completion of the Works by the 

number of days for which the maximum amount of liquidated 

damages can be paid, as defined in the GCC Clause 9; and 

8. In case it is determined prima facie by the Procuring Entity that the 

Contractor has engaged, before or during the implementation of the 

contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to, the 

following:  

a. corrupt, fraudulent, collusive, coercive, and obstructive  

practices as defined in ITB Clause 3.1, unless otherwise 

specified in the SCC;  

b. drawing up or using forged documents;  

c. using adulterated materials, means or methods, or engaging 

in production contrary to rules of science or the trade; and  

d. any other act analogous to the foregoing. 

iv. The Funding Source or the Procuring Entity, as appropriate, will seek to 

impose the maximum civil, administrative and/or criminal penalties 

available under the applicable law on individuals and organizations deemed 

to be involved with corrupt, fraudulent, or coercive practices. 

v. When persons from either party to this Contract gives notice of a 

fundamental breach to the Procuring Entity’s Representative in order to 

terminate the existing contract for a cause other than those listed under GCC 

Clause iii, the Procuring Entity’s Representative shall decide whether the 

breach is fundamental or not. 

vi. If this Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secure, and leave the Site as soon as reasonably 

possible. 

19. Procedures for Termination of Contracts 

i. The following provisions shall govern the procedures for the termination of 

this Contract: 

1. Upon receipt of a written report of acts or causes which may 

constitute ground(s) for termination as aforementioned, or upon its 

own initiative, the Procuring Entity shall, within a period of seven 

(7) calendar days, verify the existence of such ground(s) and cause 

the execution of a Verified Report, with all relevant evidence 

attached; 

2. Upon recommendation by the Procuring Entity, the Head of the 

Procuring Entity shall terminate this Contract only by a written 
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notice to the Contractor conveying the termination of this Contract. 

The notice shall state: 

a. that this Contract is being terminated for any of the ground(s) 

afore-mentioned, and a statement of the acts that constitute 

the ground(s) constituting the same; 

b. the extent of termination, whether in whole or in part;  

c. an instruction to the Contractor to show cause as to why this 

Contract should not be terminated; and 

d. special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified 

Report; 

3. Within a period of seven (7) calendar days from receipt of the Notice 

of Termination, the Contractor shall submit to the Head of the 

Procuring Entity a verified position paper stating why the contract 

should not be terminated.  If the Contractor fails to show cause after 

the lapse of the seven (7) day period, either by inaction or by default, 

the Head of the Procuring Entity shall issue an order terminating the 

contract;  

4. The Procuring Entity may, at anytime before receipt of the Bidder’s 

verified position paper described in item (c) above withdraw the 

Notice to Terminate if it is determined that certain items or works 

subject of the notice had been completed, delivered, or performed 

before the Contractor’s receipt of the notice;  

5. Within a non-extendible period of ten (10) calendar days from 

receipt of the verified position paper, the Head of the Procuring 

Entity shall decide whether or not to terminate this Contract.  It shall 

serve a written notice to the Contractor of its decision and, unless 

otherwise provided in the said notice, this Contract is deemed 

terminated from receipt of the Contractor of the notice of decision.  

The termination shall only be based on the ground(s) stated in the 

Notice to Terminate; and 

6. The Head of the Procuring Entity may create a Contract Termination 

Review Committee (CTRC) to assist him in the discharge of this 

function.  All decisions recommended by the CTRC shall be subject 

to the approval of the Head of the Procuring Entity. 

ii. Pursuant to Section 69(f) of RA 9184 and without prejudice to the 

imposition of additional administrative sanctions as the internal rules of the 

agency may provide and/or further criminal prosecution as provided by 

applicable laws, the procuring entity shall impose on contractors after the 

termination of the contract the penalty of suspension for one (1) year for the 

first offense, suspension for two (2) years for the second offense from 
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participating in the public bidding process, for violations committed during 

the contract implementation stage, which include but not limited to the 

following: 

1. Failure of the contractor, due solely to his fault or negligence, to 

mobilize and start work or performance within the specified period 

in the Notice to Proceed (“NTP”); 

2. Failure by the contractor to fully and faithfully comply with its 

contractual obligations without valid cause, or failure by the 

contractor to comply with any written lawful instruction of the 

procuring entity or its representative(s) pursuant to the 

implementation of the contract.  For the procurement of 

infrastructure projects or consultancy contracts, lawful instructions 

include but are not limited to the following: 

a. Employment of competent technical personnel, competent 

engineers and/or work supervisors; 

b. Provision of warning signs and barricades in accordance with 

approved plans and specifications and contract provisions; 

c. Stockpiling in proper places of all materials and removal 

from the project site of waste and excess materials, including 

broken pavement and excavated debris in accordance with 

approved plans and specifications and contract provisions; 

d. Deployment of committed equipment, facilities, support staff 

and manpower; and 

e. Renewal of the effectivity dates of the performance security 

after its expiration during the course of contract 

implementation. 

3. Assignment and subcontracting of the contract or any part thereof or 

substitution of key personnel named in the proposal without prior 

written approval by the procuring entity. 

4. Poor performance by the contractor or unsatisfactory quality and/or 

progress of work arising from his fault or negligence as reflected in 

the Constructor's Performance Evaluation System (“CPES”) rating 

sheet.  In the absence of the CPES rating sheet, the existing 

performance monitoring system of the procuring entity shall be 

applied.  Any of the following acts by the Contractor shall be 

construed as poor performance: 

a. Negative slippage of 15% and above within the critical path 

of the project due entirely to the fault or negligence of the 

contractor; and 
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b. Quality of materials and workmanship not complying with 

the approved specifications arising from the contractor's fault 

or negligence. 

5. Willful or deliberate abandonment or non-performance of the project 

or contract by the contractor resulting to substantial breach thereof 

without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by the 

contractor shall also be forfeited. 

20. Force Majeure, Release from Performance 

i. For purposes of this Contract the terms “force majeure” and “fortuitous 

event” may be used interchangeably.  In this regard, a fortuitous event or 

force majeure shall be interpreted to mean an event which the Contractor 

could not have foreseen, or which though foreseen, was inevitable.  It shall 

not include ordinary unfavorable weather conditions; and any other cause 

the effects of which could have been avoided with the exercise of reasonable 

diligence by the Contractor. 

ii. If this Contract is discontinued by an outbreak of war or by any other event 

entirely outside the control of either the Procuring Entity or the Contractor, 

the Procuring Entity’s Representative shall certify that this Contract has 

been discontinued.  The Contractor shall make the Site safe and stop work 

as quickly as possible after receiving this certificate and shall be paid for all 

works carried out before receiving it and for any Work carried out 

afterwards to which a commitment was made. 

iii. If the event continues for a period of eighty-four (84) days, either party may 

then give notice of termination, which shall take effect twenty-eight (28) 

days after the giving of the notice. 

iv. After termination, the Contractor shall be entitled to payment of the unpaid 

balance of the value of the Works executed and of the materials and Plant 

reasonably delivered to the Site, adjusted by the following: 

1. any sum to which the Contractor is entitled under GCC Clause 28; 

2. the cost of his suspension and demobilization; 

3. any sum to which the Procuring Entity is entitled. 

v. The net balance due shall be paid or repaid within a reasonable time period 

from the time of the notice of termination. 

21. Resolution of Disputes 

i. If any dispute or difference of any kind whatsoever shall arise between the 

parties in connection with the implementation of the contract covered by the 
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Act and this IRR, the parties shall make every effort to resolve amicably 

such dispute or difference by mutual consultation. 

ii. If the Contractor believes that a decision taken by the PROCURING 

ENTITY’s Representative was either outside the authority given to the 

PROCURING ENTITY’s Representative by this Contract or that the 

decision was wrongly taken, the decision shall be referred to the Arbiter 

indicated in the SCC within fourteen (14) days of the notification of the 

PROCURING ENTITY’s Representative’s decision. 

iii. Any and all disputes arising from the implementation of this Contract 

covered by the R.A. 9184 and its IRR shall be submitted to arbitration in the 

Philippines according to the provisions of Republic Act No. 876, otherwise 

known as the “ Arbitration Law” and Republic Act 9285, otherwise known 

as the “Alternative Dispute Resolution Act of 2004”: Provided, however, 

That, disputes that are within the competence of the Construction Industry 

Arbitration Commission to resolve shall be referred thereto.  The process of 

arbitration shall be incorporated as a provision in this Contract that will be 

executed pursuant to the provisions of the Act and its IRR: Provided, 

further, That, by mutual agreement, the parties may agree in writing to resort 

to other alternative modes of dispute resolution.   

22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation 

to the Procuring Entity, from which part of the payments to the Contractor are being 

made: 

1. The Procuring Entity is obligated to notify the Contractor of such suspension 

within seven (7) days of having received the suspension notice. 

2. If the Contractor has not received sums due it for work already done within 

forty-five (45) days from the time the Contractor’s claim for payment has been 

certified by the Procuring Entity’s Representative, the Contractor may 

immediately issue a suspension of work notice in accordance with GCC Clause 

45.ii. 

23. Procuring Entity’s Representative’s Decisions 

i. Except where otherwise specifically stated, the Procuring Entity’s 

Representative will decide contractual matters between the Procuring Entity 

and the Contractor in the role representing the Procuring Entity.  

ii. The Procuring Entity’s Representative may delegate any of his duties and 

responsibilities to other people, except to the Arbiter, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 
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24.  Approval of Drawings and Temporary Works by the Procuring Entity’s 

Representative 

i. All Drawings prepared by the Contractor for the execution of the Temporary 

Works, are subject to prior approval by the Procuring Entity’s 

Representative before its use.  

ii. The Contractor shall be responsible for design of Temporary Works. 

iii. The Procuring Entity’s Representative’s approval shall not alter the 

Contractor’s responsibility for design of the Temporary Works. 

iv. The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s 

Representative 

i. When the Procuring Entity wants the Contractor to finish before the 

Intended Completion Date, the Procuring Entity’s Representative will 

obtain priced proposals for achieving the necessary acceleration from the 

Contractor.  If the Procuring Entity accepts these proposals, the Intended 

Completion Date will be adjusted accordingly and confirmed by both the 

Procuring Entity and the Contractor. 

ii. If the Contractor’s Financial Proposals for an acceleration are accepted by 

the Procuring Entity, they are incorporated in the Contract Price and treated 

as a Variation. 

26. Extension of the Intended Completion Date 

i. The Procuring Entity’s Representative shall extend the Intended Completion 

Date if a Variation is issued which makes it impossible for the Intended 

Completion Date to be achieved by the Contractor without taking steps to 

accelerate the remaining work, which would cause the Contractor to incur 

additional costs.  No payment shall be made for any event which may 

warrant the extension of the Intended Completion Date. 

ii. The Procuring Entity’s Representative shall decide whether and by how 

much to extend the Intended Completion Date within twenty-one (21) days 

of the Contractor asking the Procuring Entity’s Representative for a decision 

thereto after fully submitting all supporting information.  If the Contractor 

has failed to give early warning of a delay or has failed to cooperate in 

dealing with a delay, the delay by this failure shall not be considered in 

assessing the new Intended Completion Date. 

27. Right to Vary 

i. The Procuring Entity’s Representative with the prior approval of the 

Procuring Entity may instruct Variations, up to a maximum cumulative 

amount of ten percent (10%) of the original contract cost. 
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ii. Variations shall be valued as follows: 

1. At a lump sum price agreed between the parties;  

2. where appropriate, at rates in this Contract; 

3. in the absence of appropriate rates, the rates in this Contract shall be 

used as the basis for valuation; or failing which 

4. at appropriate new rates, equal to or lower than current industry rates 

and to be agreed upon by both parties and approved by the Head of 

the Procuring Entity. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 

Contractor shall be entitled to the amount of such cost. If as a result of any of the said 

events, it is necessary to change the Works, this shall be dealt with as a Variation. 

29. Dayworks 

i. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated 

in the SCC, the Dayworks rates in the Contractor’s Bid shall be used for 

small additional amounts of work only when the Procuring Entity’s 

Representative has given written instructions in advance for additional work 

to be paid for in that way. 

ii. All work to be paid for as Dayworks shall be recorded by the Contractor on 

forms approved by the Procuring Entity’s Representative.  Each completed 

form shall be verified and signed by the Procuring Entity’s Representative 

within two days of the work being done. 

iii. The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 

30. Early Warning 

i. The Contractor shall warn the Procuring Entity’s Representative at the 

earliest opportunity of specific likely future events or circumstances that 

may adversely affect the quality of the work, increase the Contract Price, or 

delay the execution of the Works.  The Procuring Entity’s Representative 

may require the Contractor to provide an estimate of the expected effect of 

the future event or circumstance on the Contract Price and Completion Date.  

The estimate shall be provided by the Contractor as soon as reasonably 

possible. 

ii. The Contractor shall cooperate with the Procuring Entity’s Representative 

in making and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work and 

in carrying out any resulting instruction of the Procuring Entity’s 

Representative. 
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31. Program of Work 

i. Within the time stated in the SCC, the Contractor shall submit to the 

Procuring Entity’s Representative for approval a Program of Work showing 

the general methods, arrangements, order, and timing for all the activities in 

the Works. 

ii. An update of the Program of Work shall the show the actual progress 

achieved on each activity and the effect of the progress achieved on the 

timing of the remaining work, including any changes to the sequence of the 

activities. 

iii. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the PROCURING ENTITY’s Representative may 

withhold the amount stated in the SCC from the next payment certificate 

and continue to withhold this amount until the next payment after the date 

on which the overdue Program of Work has been submitted. 

iv. The Procuring Entity’s Representative’s approval of the Program of Work 

shall not alter the Contractor’s obligations.  The Contractor may revise the 

Program of Work and submit it to the Procuring Entity’s Representative 

again at any time.  A revised Program of Work shall show the effect of any 

approved Variations. 

v. When the Program of Work is updated, the Contractor shall provide the 

Procuring Entity’s Representative with an updated cash flow forecast.  The 

cash flow forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange rates. 

vi. All Variations shall be included in updated Program of Work produced by 

the Contractor. 

32. Management Conferences 

i. Either the Procuring Entity’s Representative or the Contractor may require 

the other to attend a Management Conference.  The Management 

Conference shall review the plans for remaining work and deal with matters 

raised in accordance with the early warning procedure. 

ii. The Procuring Entity’s Representative shall record the business of 

Management Conferences and provide copies of the record to those 

attending the Conference and to the Procuring Entity.  The responsibility of 

the parties for actions to be taken shall be decided by the PROCURING 

ENTITY’s Representative either at the Management Conference or after the 

Management Conference and stated in writing to all who attended the 

Conference. 
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33. Bill of Quantities 

i. The Bill of Quantities shall contain items of work for the construction, 

installation, testing, and commissioning of work to be done by the 

Contractor. 

ii. The Bill of Quantities is used to calculate the Contract Price.  The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities 

for each item. 

iii. If the final quantity of any work done differs from the quantity in the Bill of 

Quantities for the particular item and is not more than twenty-five percent 

(25%) of the original quantity, provided the aggregate changes for all items 

do not exceed ten percent (10%) of the Contract price, the Procuring Entity’s 

Representative shall make the necessary adjustments to allow for the 

changes subject to applicable laws, rules, and regulations. 

iv. If requested by the Procuring Entity’s Representative, the Contractor shall 

provide the Procuring Entity’s Representative with a detailed cost 

breakdown of any rate in the Bill of Quantities. 

34. Instructions, Inspections and Audits 

i. The Procuring Entity’s personnel shall at all reasonable times during 

construction of the Work be entitled to examine, inspect, measure and test 

the materials and workmanship, and to check the progress of the 

construction.  

ii. If the Procuring Entity’s Representative instructs the Contractor to carry out 

a test not specified in the Specification to check whether any work has a 

defect and the test shows that it does, the Contractor shall pay for the test 

and any samples.  If there is no defect, the test shall be a Compensation 

Event. 

iii. The Contractor shall permit the Funding Source named in the SCC to 

inspect the Contractor’s accounts and records relating to the performance of 

the Contractor and to have them audited by auditors appointed by the 

Funding Source, if so required by the Funding Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify the 

Contractor of any defects that are found.  Such checking shall not affect the Contractor’s 

responsibilities.  The Procuring Entity’s Representative may instruct the Contractor to 

search uncover defects and test any work that the Procuring Entity’s Representative 

considers below standards and defective. 
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36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Liability Periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 

37. Correction of Defects 

i. The Procuring Entity’s Representative shall give notice to the Contractor of 

any defects before the end of the Defects Liability Period, which is One (1) 

year from project completion up to final acceptance by the Procuring 

Entity’s.   

ii. Every time notice of a defect is given, the Contractor shall correct the 

notified defect within the length of time specified in the Procuring Entity’s 

Representative’s notice. 

iii. The Contractor shall correct the defects which he notices himself before the 

end of the Defects Liability Period. 

iv. The Procuring Entity shall certify that all defects have been corrected. If the 

Procuring Entity considers that correction of a defect is not essential, he can 

request the Contractor to submit a quotation for the corresponding reduction 

in the Contract Price. If the Procuring Entity accepts the quotation, the 

corresponding change in the SCC is a Variation. 

38. Uncorrected Defects 

i. The Procuring Entity shall give the Contractor at least fourteen (14) day 

notice of his intention to use a third party to correct a Defect. If the 

Contractor does not correct the Defect himself within the period, the 

Procuring Entity may have the Defect corrected by the third party. The cost 

of the correction will be deducted from the Contract Price. 

ii. The use of a third party to correct defects that are uncorrected by the 

Contractor will in no way relieve the Contractor of its liabilities and 

warranties under the Contract. 

39. Advance Payment 

i. The Procuring Entity shall, upon a written request of the contractor which 

shall be submitted as a contract document, make an advance payment to the 

contractor in an amount not exceeding fifteen percent (15%) of the total 

contract price, to be made in lump sum or, at the most two, installments 

according to a schedule specified in the SCC. 

ii. The advance payment shall be made only upon the submission to and 

acceptance by the Procuring Entity of an irrevocable standby letter of credit 

of equivalent value from a commercial bank, a bank guarantee or a surety 

bond callable upon demand, issued by a surety or insurance company duly 
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licensed by the Insurance Commission and confirmed by the Procuring 

Entity. 

iii. The advance payment shall be repaid by the Contractor by an amount equal 

to the percentage of the total contract price used for the advance payment. 

iv. The contractor may reduce his standby letter of credit or guarantee 

instrument by the amounts refunded by the Monthly Certificates in the 

advance payment. 

v. The Procuring Entity will provide an Advance Payment on the Contract 

Price as stipulated in the Conditions of Contract, subject to the maximum 

amount stated in SCC Clause i. 

40. Progress Payments 

i. The Contractor may submit a request for payment for Work accomplished.  

Such request for payment shall be verified and certified by the Procuring 

Entity’s Representative/Project Engineer.  Except as otherwise stipulated in 

the SCC, materials and equipment delivered on the site but not completely 

put in place shall not be included for payment.   

ii. The Procuring Entity shall deduct the following from the certified gross 

amounts to be paid to the contractor as progress payment: 

1. Cumulative value of the work previously certified and paid for. 

2. Portion of the advance payment to be recouped for the month. 

3. Retention money in accordance with the condition of contract. 

4. Amount to cover third party liabilities. 

5. Amount to cover uncorrected discovered defects in the works. 

iii. Payments shall be adjusted by deducting therefrom the amounts for advance 

payments and retention.  The Procuring Entity shall pay the Contractor the 

amounts certified by the Procuring Entity’s Representative within twenty 

eight (28) days from the date each certificate was issued.  No payment of 

interest for delayed payments and adjustments shall be made by the 

Procuring Entity. 

iv. The first progress payment may be paid by the Procuring Entity to the 

Contractor provided that at least twenty percent (20%) of the work has been 

accomplished as certified by the Procuring Entity’s Representative. 

v. Items of the Works for which a price of “0” (zero) has been entered will not 

be paid for by the Procuring Entity and shall be deemed covered by other 

rates and prices in the Contract. 
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41. Payment Certificates 

i. The Contractor shall submit to the Procuring Entity’s Representative 

monthly statements of the estimated value of the work executed less the 

cumulative amount certified previously. 

ii. The Procuring Entity’s Representative shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

iii. The value of Work executed shall: 

1. be determined by the Procuring Entity’s Representative; 

2. comprise the value of the quantities of the items in the Bill of 

Quantities completed; and 

3. include the valuations of approved variations. 

iv. The Procuring Entity’s Representative may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously certified 

in any certificate in the light of later information. 

42. Retention 

i. The Procuring Entity shall retain from each payment due to the Contractor 

an amount equal to a percentage thereof using the rate as specified in ITB 

Sub-Clause ii. 

ii. Progress payments are subject to retention of ten percent (10%), referred to 

as the “retention money.”  Such retention shall be based on the total amount 

due to the Contractor prior to any deduction and shall be retained from every 

progress payment until fifty percent (50%) of the value of Works, as 

determined by the Procuring Entity, are completed.  If, after fifty percent 

(50%) completion, the Work is satisfactorily done and on schedule, no 

additional retention shall be made; otherwise, the ten percent (10%) 

retention shall again be imposed using the rate specified therefor. 

iii. The total “retention money” shall be due for release upon final acceptance 

of the Works.  The Contractor may, however, request the substitution of the 

retention money for each progress billing with irrevocable standby letters of 

credit from a commercial bank, bank guarantees or surety bonds callable on 

demand, of amounts equivalent to the retention money substituted for and 

acceptable to the Procuring Entity, provided that the project is on schedule 

and is satisfactorily undertaken.  Otherwise, the ten (10%) percent retention 

shall be made.  Said irrevocable standby letters of credit, bank guarantees 

and/or surety bonds, to be posted in favor of the Government shall be valid 

for a duration to be determined by the concerned implementing 

office/agency or Procuring Entity and will answer for the purpose for which 
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the ten (10%) percent retention is intended, i.e., to cover uncorrected 

discovered defects and third party liabilities. 

iv. On completion of the whole Works, the Contractor may substitute retention 

money with an “on demand” Bank guarantee in a form acceptable to the 

Procuring Entity. 

43. Variation Orders 

i. Variation Orders may be issued by the Procuring Entity to cover any 

increase/decrease in quantities, including the introduction of new work 

items that are not included in the original contract or reclassification of work 

items that are either due to change of plans, design or alignment to suit actual 

field conditions resulting in disparity between the preconstruction plans 

used for purposes of bidding and the “as staked plans” or construction 

drawings prepared after a joint survey by the Contractor and the Procuring 

Entity after award of the contract, provided that the cumulative amount of 

the Variation Order does not exceed ten percent (10%) of the original project 

cost. The addition/deletion of Works should be within the general scope of 

the project as bid and awarded. The scope of works shall not be reduced so 

as to accommodate a positive Variation Order. A Variation Order may either 

be in the form of a Change Order or Extra Work Order. 

ii. A Change Order may be issued by the Procuring Entity to cover any 

increase/decrease in quantities of original Work items in the contract. 

iii. An Extra Work Order may be issued by the Procuring Entity to cover the 

introduction of new work necessary for the completion, improvement or 

protection of the project which were not included as items of Work in the 

original contract, such as, where there are subsurface or latent physical 

conditions at the site differing materially from those indicated in the 

contract, or where there are duly unknown physical conditions at the site of 

an unusual nature differing materially from those ordinarily encountered 

and generally recognized as inherent in the Work or character provided for 

in the contract. 

iv. Any cumulative Variation Order beyond ten percent (10%) shall be subject 

of another contract to be bid out if the works are separable from the original 

contract.  In exceptional cases where it is urgently necessary to complete the 

original scope of work, the Head of the Procuring Entity may authorize a 

positive Variation Order go beyond ten percent (10%) but not more than 

twenty percent (20%) of the original contract price, subject to the guidelines 

to be determined by the GPPB: Provided, however, That appropriate 

sanctions shall be imposed on the designer, consultant or official responsible 

for the original detailed engineering design which failed to consider the 

Variation Order beyond ten percent (10%). 

v. In claiming for any Variation Order, the Contractor shall, within seven (7) 

calendar days after such work has been commenced or after the 

circumstances leading to such condition(s) leading to the extra cost, and 

within twenty-eight (28) calendar days deliver a written communication 
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giving full and detailed particulars of any extra cost in order that it may be 

investigated at that time. Failure to provide either of such notices in the time 

stipulated shall constitute a waiver by the contractor for any claim. The 

preparation and submission of Variation Orders are as follows: 

1. If the Procuring Entity’s representative/Project Engineer believes 

that a Change Order or Extra Work Order should be issued, he shall 

prepare the proposed Order accompanied with the notices submitted 

by the Contractor, the plans therefore, his computations as to the 

quantities of the additional works involved per item indicating the 

specific stations where such works are needed, the date of his 

inspections and investigations thereon, and the log book thereof, and 

a detailed estimate of the unit cost of such items of work, together 

with his justifications for the need of such Change Order or Extra 

Work Order, and shall submit the same to the Head of the Procuring 

Entity for approval. 

2. The Head of the Procuring Entity or his duly authorized 

representative, upon receipt of the proposed Change Order or Extra 

Work Order shall immediately instruct the technical staff of the 

Procuring Entity’s to conduct an on-the-spot investigation to verify 

the need for the Work to be prosecuted. A report of such verification 

shall be submitted directly to the Head of the Procuring Entity or his 

duly authorized representative. 

3. The, Head of the Procuring Entity or his duly authorized 

representative, after being satisfied that such Change Order or Extra 

Work Order is justified and necessary, shall review the estimated 

quantities and prices and forward the proposal with the supporting 

documentation to the Head of Procuring Entity for consideration. 

4. If, after review of the plans, quantities and estimated unit cost of the 

items of work involved, the proper office of the procuring entity 

empowered to review and evaluate Change Orders or Extra Work 

Orders recommends approval thereof, Head of the Procuring Entity 

or his duly authorized representative, believing the Change Order or 

Extra Work Order to be in order, shall approve the same. 

5. The timeframe for the processing of Variation Orders from the 

preparation up to the approval by the Head of the Procuring Entity 

concerned shall not exceed thirty (30) calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety-five (95%) of the total contract 

amount, the Procuring Entity may create an inspectorate team to make preliminary 

inspection and submit a punch-list to the Contractor in preparation for the final turnover 

of the project. Said punch-list will contain, among others, the remaining Works, Work 

deficiencies for necessary corrections, and the specific duration/time to fully complete 

the project considering the approved remaining contract time. This, however, shall not 

preclude the claim of the Procuring Entity for liquidated damages. 
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45. Suspension of Work 

i. The Procuring Entity shall have the authority to suspend the work wholly or 

partly by written order for such period as may be deemed necessary, due to 

force majeure or any fortuitous events or for failure on the part of the 

Contractor to correct bad conditions which are unsafe for workers or for the 

general public, to carry out valid orders given by the Procuring Entity or to 

perform any provisions of the contract, or due to adjustment of plans to suit 

field conditions as found necessary during construction. The Contractor 

shall immediately comply with such order to suspend the work wholly or 

partly. 

ii. The Contractor or its duly authorized representative shall have the right to 

suspend work operation on any or all projects/activities along the critical 

path of activities after fifteen (15) calendar days from date of receipt of 

written notice from the Contractor to the district engineer/regional 

director/consultant or equivalent official, as the case may be, due to the 

following: 

1. There exist right-of-way problems which prohibit the Contractor 

from performing work in accordance with the approved construction 

schedule. 

2. Requisite construction plans which must be owner-furnished are not 

issued to the contractor precluding any work called for by such 

plans. 

3. Peace and order conditions make it extremely dangerous, if not 

possible, to work. However, this condition must be certified in 

writing by the Philippine National Police (PNP) station which has 

responsibility over the affected area and confirmed by the 

Department of Interior and Local Government (DILG) Regional 

Director. 

4. There is failure on the part of the Procuring Entity to deliver 

government-furnished materials and equipment as stipulated in the 

contract. 

5. Delay in the payment of Contractor’s claim for progress billing 

beyond forty-five (45) calendar days from the time the Contractor’s 

claim has been certified to by the procuring entity’s authorized 

representative that the documents are complete unless there are 

justifiable reasons thereof which shall be communicated in writing 

to the Contractor. 

iii. In case of total suspension, or suspension of activities along the critical path, 

which is not due to any fault of the Contractor, the elapsed time between the 

effective order of suspending operation and the order to resume work shall 

be allowed the Contractor by adjusting the contract time accordingly. 
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46. Payment on Termination 

i. If the Contract is terminated because of a fundamental breach of Contract 

by the Contractor, the Procuring Entity’s Representative shall issue a 

certificate for the value of the work done and Materials ordered less advance 

payments received up to the date of the issue of the certificate and less the 

percentage to apply to the value of the work not completed, as indicated in 

the SCC. Additional Liquidated Damages shall not apply.  If the total 

amount due to the Procuring Entity exceeds any payment due to the 

Contractor, the difference shall be a debt payable to the Procuring Entity. 

ii. If the Contract is terminated for the Procuring Entity’s convenience or 

because of a fundamental breach of Contract by the Procuring Entity, the 

Procuring Entity’s Representative shall issue a certificate for the value of 

the work done, Materials ordered, the reasonable cost of removal of 

Equipment, repatriation of the Contractor’s personnel employed solely on 

the Works, and the Contractor’s costs of protecting and securing the Works, 

and less advance payments received up to the date of the certificate. 

iii. The net balance due shall be paid or repaid within twenty-eight (28) days 

from the notice of termination. 

iv. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, 

the Procuring Entity shall promptly return the Performance Security to the 

Contractor. 

47. Extension of Contract Time 

i. Should the amount of additional work of any kind or other special 

circumstances of any kind whatsoever occur such as to fairly entitle the 

contractor to an extension of contract time, the Procuring Entity shall 

determine the amount of such extension; provided that the Procuring Entity 

is not bound to take into account any claim for an extension of time unless 

the Contractor has, prior to the expiration of the contract time and within 

thirty (30) calendar days after such work has been commenced or after the 

circumstances leading to such claim have arisen, delivered to the Procuring 

Entity notices in order that it could have investigated them at that time. 

Failure to provide such notice shall constitute a waiver by the Contractor of 

any claim. Upon receipt of full and detailed particulars, the Procuring Entity 

shall examine the facts and extent of the delay and shall extend the contract 

time completing the contract work when, in the Procuring Entity’s opinion, 

the findings of facts justify an extension. 

ii. No extension of contract time shall be granted the Contractor due to (a) 

ordinary unfavorable weather conditions and (b) inexcusable failure or 

negligence of Contractor to provide the required equipment, supplies or 

materials. 

iii. Extension of contract time may be granted only when the affected activities 

fall within the critical path of the PERT/CPM network. 
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iv. No extension of contract time shall be granted when the reason given to 

support the request for extension was already considered in the 

determination of the original contract time during the conduct of detailed 

engineering and in the preparation of the contract documents as agreed upon 

by the parties before contract perfection. 

v. Extension of contract time shall be granted for rainy/unworkable days 

considered unfavorable for the prosecution of the works at the site, based on 

the actual conditions obtained at the site, in excess of the number of 

rainy/unworkable days pre-determined by the Procuring Entity in relation to 

the original contract time during the conduct of detailed engineering and in 

the preparation of the contract documents as agreed upon by the parties 

before contract perfection, and/or for equivalent period of delay due to 

major calamities such as exceptionally destructive typhoons, floods and 

earthquakes, and epidemics, and for causes such as non-delivery on time of 

materials, working drawings, or written information to be furnished by the 

Procuring Entity, non-acquisition of permit to enter private properties within 

the right-of-way resulting in complete paralyzation of construction 

activities, and other meritorious causes as determined by the Procuring 

Entity’s Representative and approved by the Head of the Procuring Entity. 

Shortage of construction materials, general labor strikes, and peace and 

order problems that disrupt construction operations through no fault of the 

Contractor may be considered as additional grounds for extension of 

contract time provided they are publicly felt and certified by appropriate 

government agencies such as DTI, DOLE, DILG, and DND, among others. 

The written consent of bondsmen must be attached to any request of the 

Contractor for extension of contract time and submitted to the Procuring 

Entity for consideration and the validity of the Performance Security shall 

be correspondingly extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 

GPPB, no price adjustment shall be allowed.  Nevertheless, in cases where the cost of 

the awarded contract is affected by any applicable new laws, ordinances, regulations, 

or other acts of the GOP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 

basis. 

 

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a certificate 

of Completion of the Works, and the Procuring Entity’s Representative will do so upon 

deciding that the work is completed. 
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50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from 

the date the Procuring Entity’s Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 

i. If “as built” Drawings and/or operating and maintenance manuals are 

required, the Contractor shall supply them by the dates stated in the SCC. 

ii. If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the SCC, or they do not receive the Procuring Entity’s 

Representative’s approval, the Procuring Entity’s Representative shall 

withhold the amount stated in the SCC from payments due to the Contractor. 
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Special Conditions of Contract 
 

GCC Clause  

1.16 The Intended Completion Date is Two Hundred Forty (240) Calendar 

Days 

 NOTE: The contract duration shall be reckoned from the start date and 

not from contract effectivity date. 

1.21 The Procuring Entity is: Philippine Public Safety College (PPSC)  

Al-Fer Building 505 EDSA cor Col. Bonny Serrano Avenue, Quezon City 

1.22 The Procuring Entity’s Representative is  

PDDG. RICARDO F. DE LEON, (Ret), Ph. D. 
President 

Philippine Public Safety College 

Al-Fer Building 505 EDSA cor Col. Bonny Serrano Avenue 

Quezon City, 1111 

 

1.23 The Site is located at RTC 3 Sto. Niño, Magalang Pampanga 

1.27 The Start Date is Seven (7) Calendar Days upon receipt of the Notice to 

Proceed (NTP) 

1.30 The Works consist of: 

SCOPE OF WORK  

*Please see attached pdf files 

 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor Seven (7) calendar days upon receipt of NTP. 
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6.5 The Bidder shall submit the following Eligibility and Technical 

Documents arranged, numbered and tabbed as enumerated below. 

b) Eligibility Documents –  

Class “(A)” Documents:  

(i) PhilGEPS Certificate of Registration and 

Membership in accordance with Section 

8.5.2 of the IRR, except for foreign bidders 

participating in the procurement by a 

Philippine Foreign Service Office or Post, 

which shall submit their eligibility 

documents under Section 23.1 of the IRR, 

provided, that the winning bidder shall 

register with the PhilGEPS in accordance 

with Section 37.1.4 of the IRR; 

 

(ii) Statement of all its ongoing government and 

private contracts, including contracts 

awarded but not yet started, if any, whether 

similar or not similar in nature and 

complexity to the contract to be bid; and 

Statement of the Bidder’s SLCC similar to 

the contract to be bid, in accordance with 

ITB Clause 5.4. 

The two statements required shall indicate 

for each contract the following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole 

contractor, subcontractor, or partner 

in a JV) and percentage of 

participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated 

completion time; 
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(ii.9)  total contract value at completion, if 

applicable; 

(ii.10)  percentages of planned and actual 

accomplishments, if applicable; and 

(ii.11)  value of outstanding works, if 

applicable. 

The statement of the Bidder’s SLCC shall be 

supported by the Notice of Award and/or 

Notice to Proceed, Project Owner’s 

Certificate of Final Acceptance issued by the 

Owner other than the Contractor or the 

Constructors Performance Evaluation 

System (CPES) Final Rating, which must be 

at least satisfactory. In case of contracts with 

the private sector, an equivalent document 

shall be submitted; 

(iii)       A valid PCAB License (at least Medium A 

License Category B) 

(iv) NFCC computation in accordance with ITB 

Clause 5.5 

  

                                  Class “Bò Documents  

a) If applicable, Joint Venture Agreement 

(JVA) in    accordance with RA 4566. 

(a) Technical documents –  

(i) Bid security which should be project 

specific in accordance with ITB Clause 18. 

If the Bidder opts to submit the bid security 

in the form of:  

a) a bank draft/guarantee or an 

irrevocable letter of credit issued by 

a foreign bank, it shall be 

accompanied by a confirmation from 

a Universal or Commercial Bank; or 

b) a surety bond accompanied by a 

certification coming from the 

Insurance Commission that the 

surety or insurance company is 

authorized to issue such instruments. 
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(ii) Project Requirements, which shall include 

the following: 

a) Organizational chart for the contract 

to be bid; 

b) List of contractor’s personnel (e.g., 

Project Manager, Project Engineers, 

Materials Engineers, and Foremen), 

to be assigned to the contract to be 

bid, with their complete qualification 

and experience data. These 

personnel must meet the required 

minimum years of experience set in 

the BDS; and 

c) List of contractor’s major equipment 

units, which are owned, leased, 

and/or under purchase agreements, 

supported by proof of ownership, 

certification of availability of 

equipment from the equipment 

lessor/vendor for the duration of the 

project, as the case may be, which 

must meet the minimum 

requirements for the contract set in 

the BDS; and 

(iii) Sworn statement in accordance with Section 

25.3 of the RIRR of RA 9184 and using the 

form prescribed in Section IX. Bidding 

Forms. 

 Project Requirements, which shall include the following: 

  

 Organizational chart for the contract to be bid; 

  

 List of contractor’s key personnel (no dual function): 

a) Project Manager (Civil Engineer) with at least eight 

(8) years of experience; 

b) Project Engineer (Civil Engineer) with at least five 

(5) years of experience; 

c) Project Architect with at least five (5) years of 

experience 

d) Project Engineer (Professional Electrical 

Engineer) with at least five (5) years of experience; 

e) Project Engineer (Sanitary Engineer) with at least 

five (5) years of experience; 

f) Material Engineer, (Civil Engineer) DPWH 

accredited with at least five (5) years of experience; 
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g) Safety Officer, DOLE accredited with at least one 

(1) year experience; and 

h) General Foreman with at least five (5) years of 

experience. 

 

 List of the following equipment units, which are owned/leased by the 

contractor:  

a. Two (2) Units One Bagger Mixer; 

b. Two (2) Units Concrete Vibrator; 

c. One (1) Unit Transit Mixer 

d. Two (2) Units Dump Truck 

e. One (1) Unit Bar Cutter (Electric) 

f. One (1) Unit Bar Cutter (Manual) 

g. One (1) unit Bar Bender (Electric) 

h. One (1) Unit Concrete Drill 

i. One (1) Unit Backhoe w/ 0.70 Bucket Capacity 

j. One (1) Pick-up Service Vehicle 

k. One (1) Unit (50KVA) Generator 

l. Two (2) Units Heavy Duty Welding Machine 

m. One (1) Unit Plate Compactor 

 

Additional documents to be submitted during the submission of bids; 

(l) Duly Signed Construction Schedule, PERT-CPM, S-Curve and Bar 

Chart; 

(m) Duly Signed Manpower Schedule; 

(n) Duly Signed Construction Methods; 

(o) Duly Signed Equipment Utilization Schedule; 

(p) Duly Signed Construction Safety and Health Program; 

Certificate of Site Inspection issued by the authorized representative of the 

end-user.(Note: Site inspection is from 8AM ï 5PM only during office 

hours Monday ï Friday) 
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7.iv.3 No further instructions. 

7.vii No further instructions. 

8.i No further instructions. 

10 The site investigation reports are: Geotechnical Investigation 

12.iii No further instructions. 

12.v In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports, 

dams, tunnels, filtration and treatment plants, sewerage systems, power 

plants, transmission and communication towers, railway system, and other 

similar permanent structures: Fifteen (15) years. 

13 No additional provision  

18.3(h)(i) No further instructions. 

21.ii The Arbiter is: Construction Industry Arbitration Commission (CIAC), 2/F 

Executive Building Center, 369 Gil Puyat Avenue, corner Makati Avenue, 

Makati City 

 

29.i Day works are applicable at the rate shown in the Contractor’s original Bid. 

31.i The Contractor shall submit the Program of Work to the Procuring Entity’s 

Representative within ten (10) calendar days of delivery of the Letter of 

Acceptance. 

31.iii The period between Program of Work updates is ten (10) calendar days. 

The amount to be withheld for late submission of an updated Program of 

Work is Five percent (5%) of the Contract amount. 

34.iii The Funding Source is the Government of the Philippines.  

39.i The amount of the advance payment is Fifteen (15%) of the contract 

amount. 

40.i Materials and equipment delivered on the site but not completely put in 

place shall be included for payment.  

ii The date by which operating and maintenance manuals are required is upon 

the Final Inspection and Acceptance of the project. 

The date by which “as built” drawings are required is upon the Final 

Inspection and Acceptance of the project. 

iii The amount to be withheld for failing to produce “as built” drawings and/or 

operating and maintenance manuals by the date required is Five (5%) 

percent of the contract amount. 
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Section VI. SPECIFICATIONS 

(see attached Technical Specifications) 

 

 



 

 

 

 

 

 

 

   

 

Section VII. Drawings 

(see attached plans) 
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Section VIII. Bill of Quantities 
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Section IX. Bidding Forms 
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Bid Form 

 

Date:  _______________________  

IAEB1 No:  __________________  

 

To:  [name and address of PROCURING ENTITY] 

Address: [insert address] 

 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including Addenda, 

for the Contract [insert name of contract]; 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 

Sheet, General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered in item (d) below is: [insert 

information]; 

The discounts offered and the methodology for their application are: [insert information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid 

submission deadline in accordance with the Bidding Documents, and it shall remain 

binding upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  

[insert percentage amount] percent of the Contract Price for the due performance of the 

Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 

than alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 

part of the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 

Contract is prepared and executed; and 

(i) We understand that you are not bound to accept the Lowest Evaluated Bid or any other 

Bid that you may receive. 

 

 

Name:   

In the capacity of:   

                                                 
1 If ADB, JICA and WB funded projects, use IFB. 



 

90 

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 
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Form of Contract Agreement 

 

THIS AGREEMENT, made this [insert date] day of [ insert month], [insert year] 

between [name and address of PROCURING ENTITY] (hereinafter called the“Entity”) and 

[name and address of Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 

number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for 

[insert the amount in specified currency in numbers and words] by the Contractor for the 

execution and completion of such Works and the remedying of any defects therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred 

to. 

2. The following documents shall be attached, deemed to form, and be read and 

construed as part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Apply for Eligibility and to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in the 

Bidder’s bidding envelopes, as annexes; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Credit line issued by a licensed bank, if any; 

(l) Notice of Award of Contract and the Bidder’s conforme thereto; 

(m) Other contract documents that may be required by existing laws and/or 

the Entity. 

3. In consideration of the payments to be made by the Entity to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Entity to 

execute and complete the Works and remedy any defects therein in conformity 

with the provisions of this Contract in all respects. 

4. The Entity hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects wherein, 

the Contract Price or such other sum as may become payable under the 

provisions of this Contract at the times and in the manner prescribed by this 

Contract. 
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IN WITNESS whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written. 

Signed, sealed, delivered by   the   (for the Entity) 

Signed, sealed, delivered by   the   (for the  

Contractor). 

Binding Signature of PROCURING ENTITY  

________________________________________________ 

Binding Signature of Contractor  

_____________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached 

with this agreement] 
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Omnibus Sworn Statement 

 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______ ) S.S. 

 

 

A F F I D A V I T  

 

 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address 

of Affiant], after having been duly sworn in accordance with law, do hereby depose and state 

that: 

 

1. Select one, delete the other: 
 

If a sole proprietorship: I am the sole proprietor of [Name of Bidder] with office 

address at [address of Bidder]; 

 

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized 

and designated representative of [Name of Bidder] with office address at [address of 

Bidder]; 

 

2. Select one, delete the other: 
 

If a sole proprietorship: As the owner and sole proprietor of [Name of Bidder], I have 

full power and authority to do, execute and perform any and all acts necessary to 

represent it in the bidding for [Name of the Project] of the [Name of the Procuring 

Entity]; 

 

If a partnership, corporation, cooperative, or joint venture: I am granted full power and 

authority to do, execute and perform any and all acts necessary and/or to represent the 

[Name of Bidder] in the bidding as shown in the attached [state title of attached 

document showing proof of authorization (e.g., duly notarized Secretaryôs Certificate 

issued by the corporation or the members of the joint venture)]; 

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, 

foreign government/foreign or international financing institution whose blacklisting 

rules have been recognized by the Government Procurement Policy Board; 

 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 

therein are true and correct; 

 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted; 
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6. Select one, delete the rest: 
 

If a sole proprietorship: I am not related to the Head of the Procuring Entity, members 

of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 

Secretariat, the head of the Project Management Office or the end-user unit, and the 

project consultants by consanguinity or affinity up to the third civil degree; 

 

If a partnership or cooperative: None of the officers and members of [Name of Bidder] 

is related to the Head of the Procuring Entity, members of the Bids and Awards 

Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head 

of the Project Management Office or the end-user unit, and the project consultants by 

consanguinity or affinity up to the third civil degree; 

 

If a corporation or joint venture: None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 

members of the Bids and Awards Committee (BAC), the Technical Working Group, 

and the BAC Secretariat, the head of the Project Management Office or the end-user 

unit, and the project consultants by consanguinity or affinity up to the third civil degree; 

 

7. [Name of Bidder] complies with existing labor laws and standards; and 

 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder: 

 

a) Carefully examine all of the Bidding Documents; 

 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of the 

Contract; 

 

c) Made an estimate of the facilities available and needed for the contract to be bid, if 

any; and 

 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project]. 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, 

amount, fee, or any form of consideration, pecuniary or otherwise, to any person 

or official, personnel or representative of the government in relation to any 

procurement project or activity.  

 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines. 

 

 

      __________________________________ 

                          Bidder’s Representative/Authorized Signatory 

 

[JURAT] 

 

* This form will not apply for WB funded projects. 
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Bid-Securing Declaration  

 
(REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________ ) S.S.  

x-------------------------------------------------------x  

 

 

Invitation to Bid  [Insert reference number]  

 

To: [Insert name and address of the Procuring Entity] 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration.  

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract 

with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 

Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines 

on the Use of Bid Securing Declaration, within fifteen (15) days from receipt of written 

demand by the procuring entity for the commission of acts resulting to the enforcement of 

the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of 

the IRR of RA 9184; without prejudice to other legal action the government may undertake.  

 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following 

circumstances:  

 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 

waiver to avail of said right;  

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and 

I/we have furnished the performance security and signed the Contract.  
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  

[Insert signatory’s legal capacity]  

 

Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 

through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 

No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification 

card used], with his/her photograph and signature appearing thereon, with no. ______.  

 

Witness my hand and seal this ___ day of [month] [year].  

 

 

 

 

NAME OF NOTARY PUBLIC 

 

 

  

Serial No. of Commission ___________  

Notary Public for ______ until _______  

Roll of Attorneys No. _____  

PTR No. __, [date issued], [place issued]  

IBP No. __, [date issued], [place issued]  

Doc. No. ___  

Page No. ___  

Book No. ___ 

Series of ____. 
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