




**NPC - SILANG**

**SCOPE OF WORKS**

**[DINING HALL at NPC-Silang]**

1. Mobilization
2. Installation of Temporary Facilities and Bunkhouse
3. Excavation
4. Fabrication and Installation of Forms and Scaffoldings.
5. Fabrication of Reinforcement Bars at Column Footing, Columns, Beams and Slab.
6. Concreting of Column Footing, Column, Beams and Slabs.
7. Installation of Interior and Exterior Walls.
8. Installation of Electrical Rough-in, Electrical Lines and Fixtures.
9. Installation of Metal Deck of Ceiling.
10. Installation of Plumbing, Sanitary Lines & Fittings and Fixtures.
11. Fabrication and installation of Doors and Windows.
12. Plastering of Exterior and Interior Walls.
13. Tiling of Floors and CR Walls.
14. Painting and Water Proofing.
15. Final Testing for Electrical, Plumbing, Sanitary Line and Fixtures.
16. Cleaning and Clearing.
17. Demobilization

Prepared by:

  
Engr. RICHEL B. VIRAY  
Chief, Engineering Unit, GSS, AD