



- LEGEND:
- SSSS TRANSFORMER BANKING
 - — — OVERHEAD CONDUCTOR
 - P1 CONCRETE POST

AMENDMENTS:

DESCRIPTIONS/PARTICULARS	REMARKS
P1, P2, P3, P4, P6, P7	EXISTING CONCRETE POLES
PROPOSED FIRST PRIVATE POLE (FPP), P5, P8, P9, P10, P11, P12	PROPOSED ADDITIONAL CONCRETE POLE
2- STUD POLE	PROPOSED ADDITIONAL STUD POLE
PROPOSED ADDITIONAL TRANSFORMER BANKING AT P9 & P12	NOT INCLUDED IN THE BOQ, & PROJECT IMPLEMENTATION

SFO1 JOASH B VARGAS, REE
In-charge Engineering Services, NFI

SITE DEVELOPMENT PLAN

END USER:	PREPARED BY:	PROJECT TITLE:	REVIEWED & CHECKED:	NOTED BY:	RECOMMENDED FOR APPROVAL:	APPROVED:	SHEET CONTENT:
	 MARIO I FERRILLA Professional Electrical Engineer PRC # 3972 Validity: 10/12/2019 PTR # 0796737- Date Issued: 4/3/2018 Place Issued: Cebu City, Cebu TIN # 144-186-639	UPGRADING OF ELECTRICAL SYSTEM AT NATIONAL FIRE TRAINING INSTITUTE 4029 Camp Vicente Lim, Carubang Calamba City	 SFO4 CESAR L BAUTISTA OIC, GSS/Project Manager	 DR. JOSEPH B BACAREZ, MD, MPA Chief, Administrative Division	 FSUPT KENNETH IGNATIUS I MAAÑO Deputy Director, NFI	 FSUPT ROBERTO M GENAVE, DSC Acting Director, NFI	SITE DEVELOPMENT PLAN SHEET E NO 2/3